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WORK ORDER

To,

M/s Electronics Corporation of India Limited

(A Government of India Enterprise under the Department of Atomic Energy)
ECIL Post , Hyderabad, 36-Telangana-500062, India.

Phone : +91-40-27186225, +91-9654100561
Email : headcsd@ecil.co.in

Subject: To provide Maintenance support for existing customized ERP type Application
Software namely CoalNet at Central Coalfield Limited for three years.

Ref.: (i) CCL Tender Ref No: CCL/Sys/Tender Notice/ 2019-20/001 dated 07.01.2020 opened
on 04/02/2020. (Tender ID: 2020-CCL-161188_ 1)
(ii) Your online offer through the portal of www.coalindiatenders.nic.in against the
subject tender. Your Bid ID : 488853.

Dear Sir,

With reference to the above, we for & on behalf of CCL hereby place WORK ORDER on you for the
subject work for total value of Rs. 3,56,10,699.96 ( Three Crore Fifty Six Lakh Ten thousand Six Hundred
Ninety Nine and Ninety Six paise only ) excluding GST and Rs.4,20,20,625.95 (Four Crore twenty lakh
twenty thousand six hundred twenty five and ninety five paise only) including GST with reference to

Annexure-V(A),V(B) & VI along with Bill of quantity (BOQ) attached and subject to terms & conditions of
NIT/ Tender document as under :

1. Security Deposit:

i) Security Deposit shall consist of two parts;
a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.
The security deposit shall bear no interest.

ii) Performance Security should be 5% of contract amount (including GST) and should be submitted
within 28 days of issuance of LOA by You in any of the form given below:

* ABank Guarantee in the form given in the bid document from any Scheduled bank. The
BG issued by outstation bank shall be operative at its local branch at Ranchi or branch
at Ranchi.
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iii)

iv)

Bank Guarantee against Performance Security shall be applicable if the amount of
Performance Security exceeds Rs. 5.0 lakhs.

e Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly
pledged in favour of owner.

e Demand Draft drawn in favour of Central Coalfields Ltd on any Scheduled Bank payable
at its branch at Ranchi.

The Earnest Money/ Bid Security deposited shall be discharged when You have signed the
Agreement and furnished the required Performance Security/ 1 part of security deposit.

The bid security deposited online may be adjusted against the Performance security (1* part of
security deposit) at your option.

If performance security is provided by you in the form of bank guarantee it shall be issued either —
(a) at your option by a Scheduled Bank , or
(b) by a foreign bank located in India and acceptable to the employer.

The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the
period of contract /extended contract period (if any), whichever is more.

Failure of you to comply with the requirement as above shall constitute sufficient ground for
cancellation of the award of work and forfeiture of the bid security/ earnest money.

In addition to the above penal measures, you will not be allowed to participate in the re-tendering
process. You may also be debarred from participating in future tenders in the subsidiary for a
minimum period of 12 Months,

5% Performance Security should be refunded within 14 days of the issue of defect liability
certificate
(Taking over certificate with a list of defects).

Retention Money:- All running on account bills shall be paid at 95% (ninety five percent) of work
value. The balance 5% shall be treated as retention money and will be second part of security
deposit.

Retention Money may be refunded against equivalent Bank Guarantee, on written request of the

contractor, on its accumulation to a minimum amount of Rs 5 lakhs subject to the condition that
amount of any Bank Guarantee except last one, shall not be less than Rs. 5 lakhs.

However, Bank Guarantee against retention money shall be with suitable validity based on nature
of work which shall be 90 days beyond the defect liability period, but in no case less than the
period of one year.

Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall
be
Irrevocable and will be from Scheduled Banks as elaborated at Cl.No. 1(ii).
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v) Retention Money should be refunded after issue of No Defect Certificate.

vi) The Company shall be at liberty to deduct/appropriate from the security deposit such sums as are
due and payable by the contractor to the company as may be determined in terms of the contract,
and the amount appropriated from the security deposit shall have to be restored by further
deduction from the contractors subsequent on account running bills, if any.

vii) REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's right
to deduct/ appropriate its due against the contractor under this contract or under any other
contract.

On completion of the entire work and issue of defect liability certificate (taking over certificate with
a list of defects) by the GM(System) / HOD(System), one half of the security deposit remaining with
the company (Performance Security) shall be refunded as elaborated at Cl. No.1(iii).

The other half (Retention Money) shall be refunded to the contractor after issue of No Defect
Certificate by the GM(System) / HOD(System) subject to the following conditions:-

You will be responsible for extensive support in migration of data from existing CoalNet Software
in the format supplied by new ERP implementer in case of implementation of new ERP during the
contract period. Therefore in case of ERP implementation, You will have to provide all necessary
support as per instruction & requirement of data migration given by GM(System) / HOD(System).
Then only the other half (Retention Money) shall be refunded.

2. Duration of Contract:-
1095 days from the date of commencement of the work. Commencement of work will be within 10 days
from the date of acceptance of work order .

3. Contract Documents and Miscellaneous Provisions:

The following documents shall constitute the contract documents:- Refer Clause 7.1 of Instruction to
Bidders of the NIT.

3.1 The contractor shall enter into and execute contract agreement in the prescribed form. The cost of the
stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract
document/agreements shall be prepared and signed by both the parties One of the sets shall be stamped
"Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor free of cost and
the original is to be retained by the company. For additional copy, cost to be charged.

All additional copies should be certified by the GM(System) / HOD(System).

The contractor shall keep copy of these documents on the site/place of work in proper manner so that
these are available for inspection at all reasonable times by the GM(System) / HOD(System), his
representatives or any other officials authorized by the company for the purpose.

3.2 The contract document shall not be used by the contractor for any purpose other than this contract

and the contractor shall ensure that all persons employed for this contract strictly adhere to this and
maintain secrecy, as required of such documents.
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3.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all matter
arising under this contract.

3.4 The Contract Agreement will specify major items of supply or services for which the contractor
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any
addition or deletion from any such list and will submit proposals in this regard to the GM(Systems) /
HOD(Systems) for approval well in advance so as not to impede the progress of work. Such approval of the
GM(Systems) / HOD(Systems) will not relieve the contractor from any of his obligations, duties and
responsibilities under the contract.

3.5 You should acknowledge the receipt of the Work Order within 10 days of issue of this Work Order and
any delay in acknowledging the receipt will be treated as a breach of contract and compensation for the
loss caused by such breach will be declared by the company by forfeiting EMD.

4. FIRM PRICE : -
The Price quoted shall be “FIRM” price. In case, against “FIRM” price any variable price is offered such
offers shall be rejected without notice.

5. Manpower Requirement:

A. The types of Manpower with qualification and experience required for this project is mentioned below.
You must have capability of providing manpower for execution of the project.

(i) Category - I: Project Manager should possess minimum B.E. / B.Tech/ MCA degree with minimum 5
(Five) years’ experience in developing / maintaining online applications for ERP/ IT Projects having 3 tier
architecture under ORACLE 9i or above Database

Only 1 (one) Project Manager will be required for CCL. He shall be posted at the CCL HQ. He will be
responsible for the entire project at various locations of CCL or its Areas for 36 months.

The Project Manager’s responsibilities include:
1. Optimum performance of Oracle middle tier / Web-logic 11g Middleware.

2. Backup of all applications (module wise) and that of the databases including their restoration, if
required.

3. Reinstallation / reconfiguration of CoalNet Application software (if required) for smooth and
optimal operation across CCL.

4. Arranging demonstration of CoalNet module to the concern users.
5. Arrangement of training for system personnel and users.

6. Preparation and planning for Gap analysis and plan for customization / new development as per
requirement.

7. Proper documentation of all applications and their respective changes in an organized manner with
a view to provide the same during system auditing or for any other purpose. Improvement of
existing User and System Manuals of different modules and incorporate all the changes made in
between for further references.
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8. Overall co-ordination with all concerned for smooth operation of CoalNet across CCL.

9. Implementation of new changes in the application software for Coalnet modules as and when new
business rules and deployment, logic processes, taxes etc. come into effect.

(ii) Category —II: Database Administrator (DBA) should possess minimum B.E. / B.Tech / MCA degree with
minimum 3 (Three) years experience in RDBMS (Relational Data Base Management System) &Web Logic
server implementation and operation under Oracle 9i or above. The DBA should be Oracle Certified
Professional (OCP) in Database administration. He shall have experience in Installation, Creation,
Alteration and Performance Tuning of Oracle database.

Only 1 (one) Database Administrator will be required for CCL. He shall be posted at the CCL HQ. He will
be responsible for the Database at HQ Computer Centre as well as Databases at all DR site
/Area/Regional Computer Centres under CCL for 36 months.

The DBA’s responsibilities include:

1. Installation, Creation, Alteration and Tuning of ORACLE DATABASE for optimal performance.
2. Creation of Users, Role and access rights.

3. Configuration of Real Application Clusters (RAC) under ORACLE 12c or higher Database or any
available version of Oracle database.

4. Configuration of Active Data Guard tool between HQ DB and RCC Naisarai DB.
5. Configuration of partitioning of Oracle DB for performance enhancement.

6. Daily/periodic database backup (HOT, COLD, incremental, physical ,logical) as decided by
GM(System).

7. Oracle database and Web Logic full as well as incremental backup as and when required for future
restoration. The periodicity of backup will be decided by GM(System) / HOD(System).

8. Data restoration (table wise, user wise, schema wise and entire database wise) at any given point
of time.

9. Responsible to maintain database health, performance and security.
10. Debugging and fixing problems arising in the running application.

(iii) Category - lll: Programmer/ Engineer should possess minimum B.E./B.Tech/ MCA degree with
minimum 1 (One) year experience in 3 tier application development under Oracle (preferably 11g and
above) RAC and Web Logic 11g Middleware environment. They should be capable to understand existing
scripts, pages, forms & reports etc. which are being used in CoalNet. Also they should be able to develop
& implement new scripts/ pages/ reports for CoalNet ERP, as per the requirement of the company, to
work under the existing environment. The programmers/ engineers will be responsible to develop/ write
new codes/ pages/ scripts in addition to modify & maintain existing codes/ pages/ scripts for CoalNet
ERP, for Web interfacing etc., with due consideration for their Browser independent operation with
version compatibility & also considering their compilation in new available version of JAVA/ JSP. The
team of programmers / engineers should be capable to work in JAVA ,ISP, Java Script, Oracle Reports, IDS
and developing Web interfacing software.

At present number of Category-lll Programmers/Engineers required at CCL and its command Areas/
Locations will be 22 (Twenty Two) or more/less for 36 months. They will be posted at various locations of
CCL / Areas as per requirement [Refer Annexure-VA, Annexure-VB].
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The Programmer’s responsibilities include:
1. Processes and flow of the module/modules on which he will work.
2. Provide maintenance and support for CoalNet software(including development/ customization
wherever necessary).
3. Provide necessary training to different level of users.

B. The Project Manager, Database Administrator and the Programmers/Engineers will be your whole time
employees and should not be hired from Technology Associate/ Service Provider.

C. You should provide suitable manpower (as per NIT) of the respective category on account of resignation,
leave etc. WITHOUT FAIL.

D. List of the personnel with qualifications and relevant experience as mentioned above in clause: 5A(i), 5A(ii),
SA(iii) to be posted at various locations of CCL and its AREAs are to be furnished by you before
commencement of the contract.

E. CCL shall have right to increase or decrease in manpower (after obtaining Competent approval) as per
requirement during the contract period at a short notice from committed manpower/ Additional
manpower. In such case payment shall be made on pro-rata basis.

F. In case the CCL is not satisfied with the performance of the manpower deployed, You shall have to replace
such manpower at a short notice of one month.

G. All the person deployed for execution of the contract shall mark their attendance daily at the attendance
register to be kept at respective reporting point.

6. Scope of Work:

To provide Maintenance and support for an existing ERP like application, named ‘COALNET’, during the full
period of contract in addition to necessary modification / customization as well as development and
implementation of new modules for CoalNet package and for web-interfacing, as per requirement of the
Company.

At present the package is running at command areas of CCL including CCL Headquarter on Oracle 12c
Database and Oracle Web Logic Fusion Middleware using JAVA, JSP,JavaScript, Report server(IDS) at Middle
tier and Internet Browser at front end. There are two servers at CCL HQ (DC Site)underRAC, two servers at
RCC Naisarai (DR Site).All working points/ users are connected with the servers either through high speed
LAN or through WAN using MPLS VPN/ Radio Links/VSAT/OFC.

During Migration to new System (new hardware architecture and 0S), if required in future but within the
tenure of this contract period, it will be your responsibility to port the existing application and database to
the new system along with all necessary changes as will be required for effective operation and
performance of the application.

The job includes the deployment / posting of qualified and experienced personnel at different sites as per
the requirement of this Project. Details of the works, to be performed by the personnel deputed by you,
are mentioned in the Details of Work as mentioned in the Tender Document.

7. A. Details of Work:

Customization, Implementation, Maintenance & future up gradation as per business needs of various
modules of CoalNet Application package at CCL HQ and at its different area offices over WAN on ‘as-is-
where-is-basis’. The job includes maintenance of existing modules of CoalNet Application Software , re-
structuring of existing functional modules for further improvement and development of new modules as
per the requirement of the user with due regard to e-governance aspects. The name of the present
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V)

vi)

vii)

viii)

ix)

xi)

Xii)
xiii)
Xiv)

xvi)

running modules in CoalNet Application are ‘Payroll module’, ‘Personnel Information System module’,
‘Financial Information System module’, ‘Materials Management Systems Module’, ‘Sales and Marketing
Module’, ‘Production Module’, "Equipment Module’, ’Admin Module’ etc.

The job includes customization, maintenance & implementation of various modules of CoalNet Software
Application packages viz. Finance, Payroll, Online Materials Management System, henceforth referred as
MMS, Sales & Marketing, henceforth referred as S&M, Production Information Monitoring, henceforth
referred as PIM, Personnel Information System, henceforth referred to as PIS, as per current business
requirement of company.

Implementation of new changes in the application software for above modules as and when any new
business rules and deployment, logic processes, taxes etc. comes into effect.

Development of new pages& reports, Oracle packages/procedure/functions/scripts of various modules as
needed from time to time required by respective GM (Systems)/ HOD(System) of CCL HQ or his
representative.

Administration & Scheduling of backup of Databases and Application Softwares and restoring the same as
and when required .

Necessary modification to make the package or any module compatible with the newer version of Oracle
Systems(database and/or middle tier Application Server) and to make the package operable on latest
version of Java/JSP using latest version of all types of Internet Browser.

Necessary changes or rewriting the code, if required, for ensuring compatibility of CoalNet package with
current available version of JAVA and ISP, with downward compatibility, without affecting continuity of
operation.

Operation of “COALNET” on all types of browsers, irrespective of their types and versions. All necessary
changes as will be required to ensure the software as “browser independent”, without affecting present
input entry forms/ screens and output results/ reports. Also such changes should not affect present &
archived information of the database.

It will be Your responsibility to port the existing Application to the new system, if ‘hardware architecture
and OS’ be changed during the tenure of this contract, along with all necessary changes as will be required
for effective operation and performance of the Application.

Development of interfacing software for interfacing between existing web-server and mail server with
CoalNet application as per requirement.

Installation, reconfiguration & restoration of the Oracle Database 12c or higher and Oracle Application
software/weblogic 11g or higher fusion middleware on existing/new H/W layout and same or higher
version of Oracle S/W as and when required for smooth operation of Coalnet application software.

Tuning the database for Optimal Performance on new or existing H/W layout over WAN,
Module Version Control of CoalNet Application Software.
Debugging & fixing of problems arising in the running applications.

Documentation of CoalNet Application and their respective changes in organized manner with a view to
provide the same during System auditing or during any other requirement.

Hand holding/ training to the end-users and systems personnel.

You will be responsible for extensive support in migration of data from existing CoalNet Software in the
format supplied by new ERP implementer in case of implementation of new ERP during the contract
period.
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a)

(c)

(d)

(e)

(f)
(g)

(h)

(i)

(i)

(k)

U]

B. DETAIL ROLES & RESPONSIBILITIES

It is the your prime role and responsibility to perform all the works as detailed in the section 7.A. above
under “Details of work”. If the works/ roles/responsibilities/ duties of the bidder, described at different
places in this document, differ in their activities/ meaning then the combination will be considered as the
works/ roles/ responsibilities/ duties of the successful bidder.

You shall customize & maintain the Application as per clause: 7.A. (Details of work) at locations/sites as per
Annexure-VB, so as to ensure its effective day to day operational usage along with central access at CCL HQ
over WAN across CCL. The job includes support maintenance to the Application related modules at CCL
and various locations/sites as per Annexure-VA & Annexure VB.

Any Addition, Deletion, Modifications of fields/structure in transient Tables and required changes in
business logic as per the changes in current business scenario have to be within the purview of the support
maintenance contract for smooth operations of the Application modules for day to day basis.

Considering the volume of investment in the project, if GM (Systems)/HOD(System) CCL desires, you may
undertake the maintenance of modules which are implemented earlier but not in running condition now. In
such case, GM (Systems)/HOD(System) CCL or his representative, will assess the reallocation of manpower
to the new module from among the existing manpower.GM(System)/ HOD(System) CCL will be competent
authority to decide regarding such cases during the tenure of this agreement.

You shall debug and fix the operational problems, perform error handling while running the Application by
users at Sites.

You shall generate additional reports and modify existing reports & queries, as per user’s requirement.

You shall provide hands-on assistance to the users to resolve any operational doubts as and when needed
while the Application is in operation. You shall impart on-job training to the concerned Module Managers
(CCL’s Systems Personnel) for any updates/ development in the CoalNet Application Software package.

You shall depute one Database Administrator at CCL HQ for RDBMS (Relational Data Base Management
System) & AS (Application Server) installation and its backup, restoration & smooth running of the
Application modules. The engineer posted at CCL HQ will cover all the locations under it.

Project Management: You shall depute one Project Manager at CCL HQ. You shall depute required qualified
and experienced SOFTWARE team to work under the Project Manager. Similarly Customer shall identify
Project Manager for his side separately. The responsibility of the Project Manager of either side is to review
the ongoing and uniform operation of the Application at Sites and to permit SOFTWARE changes subject to
written approval of GM(System)/ HOD(System) and to record all relevant MIS data related for smooth
operation of the Application at Sites. Status of the project shall be reviewed by GM (Systems)/HOD(System)
CCL once a month with respective Project Manager of either side and shall be recorded.

All the engineers deputed by You shall be posted at CCL HQ & site offices depending upon requirement and
their attendance will be kept at the individual reporting place.

You will try to identify the type & nature of data error and reports will be handed over to concerned users for

correction and resubmission.

Any Interface Software routines by which data is populated from other System to this Application Software
or vice-versa, You shall provide the support maintenance to the Interface Software.
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(m)

(o)

You shall document all the changes incorporated in the application software and also improve the
documentation of existing user/ system reference manuals of different modules wherever it is necessary
and possible.

You and Your manpower deployed and involved in support maintenance of the Application System shall
maintain confidentiality of data, logic or any other matters related to the Company on their part.

You have to depute the support engineers in one month advance to the start of maintenance contract to

study and smooth transaction of the running module of CoalNet packaged software. However, for this one

month period, CCL will not be liable for any payment raised by you.

8. Other Terms and Conditions:

Vi.

Vii.

The requirement of number and category of SOFTWARE persons to be deployed in CCL HQ & site
offices for the support maintenance will be decided as per Annexure VA and Annexure VB. This
number of modules, number of locations and deployment of manpower is however not permanent
and may change as per business requirement and company policies. New locations may come up
and new modules maybe created. Existing locations and modules maybe scraped. In all these cases
GM(System) / HOD(System) may redeploy the manpower between different locations or different
modules as per any change in business requirement.

In case of any increase / decrease in workload of any module or any location, GM(System) /
HOD(System) will be the deciding authority when and where to shift the existing manpower.

The need for additional SOFTWARE persons, if desired by the GM (Systems)/ HOD(System) CCL, in
subsequent time during the 36(Thirty Six) months period will be conveyed to you and you will be
obliged to provide such increase in manpower. The payment for such new software persons will be
on pro-rata basis..

Reduction of SOFTWARE persons is generally not envisaged during the 36 (Thirty Six) month period.
Should there be any pressing circumstances towards reduction of SOFTWARE manpower strength
deployed at any Site location or any module, such decision shall be taken by GM(System) /
HOD(System). You will be given 1(one) month notice to abide by the decision of GM(System) /
HOD(System). Central Coalfields Limited will not be liable to pay for the manpower which has been
declared as redundant.

You shall have the right to take assistance/professional inputs from Your Technology Associates/
Business Partners maintaining its overall accountability to the Customer. You may be required to
depute qualified manpower with specific domain knowledge under a short notice and with small
lead time, for which you will have the right to hire appropriate manpower and seek other assistance
from your Technology Associates/ Business Partners. However, You will be solely responsible to
Central Coalfields Limited for the contractual obligations in all respects.

You and/or Your Technology Associates shall undertake the support maintenance. However If CCL
HQ and at its different areas arranges to perform support maintenance or effect modifications to
the Application through other person/agency without prior consent of You and/or Your Technology
Associates, then the You shall be discharged of your obligations under the agreement.

You shall make Your own arrangements for accommodation / transportation of your men and
materials to the work’s site/location at your own cost. However CCL HQ and its different areas may
provide accommodation, if available, to your resident Project Manager, Database Administrator and
Programmer/ support maintenance engineers as per normal rules /charges existing at that point of
time.
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viii. To address the ‘module non-functioning issue’, you may reallocate support engineer from nearby
location with due permission of GM (Systems)/HOD(System) CCL.

9. Maintenance Service Availability:
You shall have to provide maintenance support for the said Application round the clock 24x7, on all
days including weekly off and holidays. Maintenance support rendered during period shall be
charged as specified in clause 10, 11 & 13.

10. Customization & Support Maintenance Charges:

i) CCL shall be liable to pay the charges for category-lll, as per rate mentioned in BOQ per month
(considering all sites of the Company together) plus GST& GST Compensation Cess or any other tax
as applicable for the maintenance support to the Coalnet Application rendered by you as per
Annexure-VA & VB during the contract period .

i)  CCLshall be liable to pay the support charges for category-1l, DBA, , as per rate mentioned in BOQ per
month plus GST & GST Compensation Cess or any other tax as applicable during the principal period
for the contract period.

iii) CCLshall be liable to pay the support charges for category-l, Project Manager, as per rate mentioned
in BOQ per month plus GST & GST Compensation Cess as applicable during the principal period for
the contract period.

iv)  CCL shall be liable for payment of GST& GST Compensation Cess or any other statutory taxes, duties
and levies imposed by the Central and/or State Government and/or Local Bodies and as applicable
from time to time on such maintenance support as arise from the implementation of this work.

v) If any Taxes, Duties are decided as payable with retrospective date by any statutory authority and if
the same are paid by You, the customer shall reimburse the same to you.

11. Payment Terms:

i) Payment shall be made by CCL on monthly basis at the first week of the next month, with effect from
the date of commencement of work by you. All the payments shall be made through electronic
mode. You will submit e- payment mandate in the format given in the Tender Document.

ii) Payment shall be made on monthly basis against bill in triplicate and based on previous month’s
performance certificate as per ANNEXURE-VI duly signed by GM (Systems)/HOD(System) ,CCL which
will be enclosed along with the bill as per BOQ, after deducting penalty, if applicable as per
clause:13. GM(System)/ HOD(System) CCL will be the performance certifying authority.

iii)  Payment of the concluding month bill of the maintenance support charges will be released only after
submission of the certificate from the concerned module managers for getting complete hand-over
charge of the supported Application software along with relevant manuals and materials.

iv)  All charges specified in the agreement shall be billed by you and such charges shall be payable by CCL
within 21 days from the date of receipt of the bills subject to acceptance of performance certificate
as per ANNEXURE-VI duly signed by GM (Systems)/HOD(System)& deducting penalty (if any) .

v) The element of GST& GST Compensation Cess or any other statutory tax as applicable should be
specifically mentioned by the Service Provider (You) in your quote/ bills, etc.

vi)  The GST bill/ invoice raised on monthly basis should contain all the information in accordance with
the provision of relevant GST Act and the rules.
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vii)  Tax Deduction at Source (TDS): TDS shall be applicable under relevant provisions of Income Tax Act,
1961.
viii)  Disputes regarding payment if any shall be resolved during monthly meeting between CCL and you.

12. paying Authority:
The paying authority is General Manager (Finance), CCL (HQ), Darbhanga House, Ranchi.

13. penalty:
a. For Maintenance support of CoalNet Application Software:
In case any module at a location does not function for more than (04) four working hours, the event will be
called as downtime. The availability will be calculated deducting downtime as detailed in Annexure- Vi
Part-A. This availability of the CoalNet Application Software in terms of uptime will be considered as
“Availability-A".

b. For Manpower Availability:

If you fail to provide manpower of specified category as mentioned in the scope of work during working
days in a month, then it will be considered as Non availability of Man-days as discussed in Annexure-VI
Part-B. This availability of the Manpower in terms of Man-days will be considered as “Availability-B”.

c. TOTAL AVAILABILITY:

The total availability of the Project, including Maintenance support of CoalNet Application Software &
Manpower Availability will be average of both “Availability-A” & “Availability B". This will give the TOTAL
AVAILABILITY OF THE PROJECT.

d. In case availability of Project falls below 99%, the monthly maintenance charges payable by CCL will be
reduced by ONE percent for each One percent reduction in availability, e.g. 4% reduction for 95%

availability. However, no monthly maintenance charge will be payable for availability below 80%.

e. If the availability goes below 80% continuously for 3 months, an amount equal to monthly maintenance
charge will be deducted as penalty in 4™ month from your Performance Security.

f. If the availability still goes below 80% in 4", 5"& 6™ month, the deduction of an amount equal to monthly
maintenance charge from your Performance Security as penalty will continue till 6'h month.

8. Again if the availability further goes below 80% in 7th month, CCL is free to forfeit your remaining
Performance Security and the maintenance contract may be terminated.

h. No bonus or additional sums shall be payable if the availability is more than 99%.

i. It shall be your responsibility to make necessary adjustments and / or to keep the systems in good
working condition.
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14. Price Certificate:
You will have to submit a price certificate in all your invoices in the following format.

“It is certified that the prices indicated in this invoice is not higher than the price charged to other Govt.
organization / Public sector undertaking / Private organizations.”

15. Price Fall clause:
The prices offered for the works/items under this contract by you shall in no event exceed the lowest price
at which you provide such maintenance support or offer to provide maintenance support of identical
description to any other organization during the period of contract.
If at any time, during the contract period, you reduce the price of such maintenance support or offer to
provide such maintenance support to any other organization at price lower than the price chargeable
under this contract, you shall forthwith notify to General Manager (Systems) / HOD(Systems) of CCL, and
the price payable under this contract for maintenance support provided after the date of coming into force
of such reduction, shall stand correspondingly reduced.
If the contract is extended beyond schedule date of completion, the rate for payment during the extended
period shall be lower of the existing rate awarded to the contractor or the awarded rate of fresh tender
against the work and the same shall be binding to the contractor.

16. Risk Purchase Clause:
In the event of your failure to provide maintenance support under this contract within the stipulated
date/period of the order, or in the event of breach of any of the terms and conditions mentioned in the
order, CCL shall have the right to procure such maintenance support from elsewhere after due notice to
you at your risk and cost. In the event of your failure as detailed above, the cost as per risk purchase
exercise may be recovered from the bills against any other contracts pending in CCL.

17. Termination of Contract:
CCL has the right to foreclose / prematurely terminate the contract on one month notice in the event
of successful implementation of any ERP package in CCL as decided by CIL. For further details refer to
Clause No. 10 “Terminations, Cancellations, Suspension and Foreclosure of Contract” of GENERAL
TERMS AND CONDITIONS (CONDITIONS OF CONTRACT) of NIT.

18. LIMITATION OF LIABILITY:-

a) Notwithstanding anything to the Contrary in the Agreement or any other document, the Aggregate
liability of the vendor for any damage shall be limited to the Contract Price.

b) In no event, neither party shall be liable to the other party for any indirect, special, Punitive,
consequential or incidental damages including without limitation, loss of revenue, Profits, business,
goodwill, anticipated savings or data or third party claims.

¢} NO Director or official or employee of Owner or Vendor shall in any way be personally bound or liable
for the acts or obligations of the Owner or Vendor under the Agreement or Answerable for any default
or omission in the observance or performance of the acts, Matters or things which are herein contained.
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d) The Vendor shall not be entitled to any increase on the scheduled rates or any other rights or Claims
whatsoever by reason of any representation, explanation, statement or alleged Understanding, promise
or guarantees given or to have been given to him by any person.

19. Settlement of Disputes

b.

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution.
However, if such disputes take place between the contractor and the department, effort shall be made first
to settle the disputes at the company level.

The contractor should make request in writing to the Officer-In-Charge for settlement of such
disputes/claims within 30 (thirty) days of arising of the cause of dispute/claim failing which no
disputes/claims of the contractor shall be entertained by the company.

Effort shall be made to resolve the dispute in two stages.

In first stage dispute shall be referred to GM(Administration) CCL HQ. If difference still persist the dispute
shall be referred to a committee constituted by the owner. The committee shall have one member of the
rank of Director of the company who shall be chairman of the committee.

If differences still persist, the settlement of the dispute shall be resolved in the following manner:

Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt. Departments
(except Railways, Income Tax, Customs & excise duties)/ State Public Sector Enterprises shall be referred by
either party for Arbitration to the PMA (Permanent Machinery of Arbitration) in the department of Public
Enterprises.

In case of parties other than Govt. Agencies, the redressal of the dispute may be sought through Arbitration
(THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by AMENDMENT ACT of 2015).

19 A. Settlement of Disputes through Arbitration

If the parties fail to resolve the disputes/ differences by in house mechanism, then, depending on the
position of the case, either the employer/owner or the contractor shall give notice to other party to refer
the matter to arbitration instead of directly approaching Court. The contractor shall, however, be entitled to
invoke arbitration clause only after exhausting the remedy available under the clause 19.

In case of parties other than Govt. agencies, the redressal of disputes/ differences shall be sought through
Sole Arbitration as under.

Sole Arbitration:

In the event of any question, dispute or difference arising under these terms & conditions or any condition
contained in this contract or interpretation of the terms of, or in connection with this Contract (except as to
any matter the decision of which is specially provided for by these conditions), the same shall be referred to
the sole arbitration of a person, appointed to be the arbitrator by the Competent Authority of CIL / CMD of
Subsidiary Company (as the case may be). The award of the arbitrator shall be final and binding on the
parties of this Contract.

In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being unable to act for any
reason, or his/her award being set aside by the court for any reason, it shall be lawful for the Competent
Authority of CIL / CMD of Subsidiary Company (as the case may be) to appoint another arbitrator in place of
the outgoing arbitrator in the manner aforesaid.

It is further a term of this contract that no person other than the person appointed by the Competent
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Authority of CIL / CMD of Subsidiary Company (as the case may be) as aforesaid should act as arbitrator and

tha

t, if for any reason that is not possible, the matter is not to be referred to Arbitration at all.

Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by Amendment Act of 2015, and the
rules there under and any statutory modification thereof for the time being in force shall be deemed to
apply to the Arbitration proceedings under this clause.

The venue of arbitration shall be the place from which the contract is issued.

Applicable Law: The contracts shall be interpreted in accordance with the laws of the Union of India.

Contracts with Partnership firm/ Joint Venture/Consortium:

The Partnership firm/ Joint Venture/ Consortium is required to submit written consent of all the partners to
above arbitration clause at the time of submission of bid.

20. E

MD Refund:-

The Earnest Money/ Bid Security deposited shall be discharged when the you have signed the Agreement
and furnished the required Performance Security/ 1* part of security deposit. The bid security deposited

onl

ine may be adjusted against the Performance security (1* part of security deposit) at your option.

21. Integrity Pact:
Name, address and contact Number of the Independent External Monitor nominated for this tender:-

-~ Name Address Eaman
No.
1. Shri Devendra Kumar | L/G4, Amrapali Sapphire, | Pathak56515@gmail.com
Pathak, IPS(retd.) Sector-45,Noida,UP-201303
22. SAFETY CODE

a. All necessary personal safety equipment as considered adequate by the GM (Systems) / HOD (Systems)

should be kept available by you for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and you should take adequate steps to ensure proper use of
infrastructure by those concerned.

b. These safety provisions should be brought to the notice of all concerned by display on a notice board at

a prominent place at work spot. The person responsible for compliance of the safety code shall be
named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the bidder shall be open to inspection by the Labour Officer GM
(System)/HOD(System) of the Systems department or their representatives

Notwithstanding the above clauses from (a) to (c), there is nothing in these to exempt the bidder from
the operations of any other Act or Rule in force in the Republic of India.

23. Foreclosure of contract:

CCL has the right to foreclose the contract on one month notice in the event of successful implementation
of any ERP package or any other software solution in CCL as decided by CIL.

If a
for

t any time after acceptance of the tender the company decides to abandon or reduce the scope of work
any reason whatsoever the company, through its GM(System) / HOD(System), shall give notice in

writing to that effect to the contractor and contractor shall act accordingly in the matter. In the event of
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abandonment, the contractor shall have no claim to any payment of compensation or otherwise
whatsoever, other than those mentioned below:-

a) to pay reasonable amount assessed and certified by the GM(System) / HOD(System) of the
expenditure incurred, if any, by the contractor on preliminary works.

b) to pay the contractor at the contract rates full amount for works executed and measured at site
up to the date of such abandonment.

The contractor shall, if required by the GM(System) / HOD(System), furnish to him books of accounts, papers,
relevant documents as may be necessary to enable the GM(System) / HOD(System) to assess the amounts
payable in terms of clauses23(a) of the contract. The contractor shall not have any claim for compensation for
abandonment of the work, other than those as specified above.

24, Order Acceptance:
Two copies of work order are being issued. One copy of the Order may please be returned duly stamped
and signed within ten days from the Date of Work Order as a token of acknowledgment and acceptance of
work.

Yours faithfully,
For and on behalf of Central Coalfields Limited

M\

HOD {System

-’_& o~ 10 2 0
Copy forwarded to:-
1. CVO, CCL, Ranchi.
2. Shri Devendra Kumar Pathak, IPS (Retd.), Independent External Monitor

L/G4, Amrapali Sapphire, Sector-45,Noida,UP-201303

3. TStoCMD, CCL HQ, Ranchi
4. TSto Dir(F), CCL HQ, Ranchi
5. TSto Dir(T/0), CCL HQ, Ranchi
6. GM ( Fin.-HQ/IC), CCL HQ, Ranchi
T
8
9

Revenue Budget Certified for Rs. 4,20,20,625.95 vide
CF/CCL/2020-21/29 on dated 11.05.2020 under Head Coalnet
Application & Software Interface.

GM (Fin.-FPC), CCL HQ. Ranchi
GM ( All area), CCL.
. Chief Manager (FPC), CCL HQ Ranchi —®
10. Chief Manager (System), CoalNet Incharge, CCL HQ Ranchi
11. System Incharge, All area CCL
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ANNEXURE —V A

MODULEWISE MANPOWER TO BE DEPLOYED AT CCL HQ OFFICE AND ITS 9 NOS. RCC*/ACC*

Name of the Company: _CENTRAL COALFIELDS LIMITED

CCLHQ RCC/ACC
Name of the Programmer / Programmer /
Sl. No. Module PM DBA Engineer PM DBA Engineer
1 Payroll 1 1 2 NIL NIL 12
2 Finance 2
3 MMS (Stores) 1
4 Sales 2
5 PIS 1
6 Equipment 1
7 Production 2 |

* PM- Project Manager
* DBA- DatabaseAdministrator
*RCC - Regional Computer Center

*ACC— Area Computer Center
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ANNEXURE—V B

LOCATIONWISE MANPOWER TO BE DEPLOYED AT CCL HQ OFFICE AND ITS 9 NOS. RCC*/ACC*

Name of the Company:

CENTRAL COALFIELDS LIMITED

Sl. Name of the Programmer / Serving Area(s) and corresponding Regional
No. Location PM* DBA* Engineer Stores and Central Stores
1 | ccLha 1 1 10 CCL HQ Ranchi
North Karanpura Area
2 Piparwar Area
RCC Dakra NIL NIL 3 - -
Magadh-Amrapali Area
Rajhara Area
< Barkasayal Area
RCC Naisarai NIL NIL 2
Central Units(CS, CWS, CHN and MRS)
4 RCC Jarangdih NIL NIL 1 Kathara Area including CCWD
s ACC Dhori NIL NIL 1 Dhori Area
G ACC B&K NIL NIL 1 Bokaro and Kargali Area and Giridih Area
: ACC Charhi NIL NIL : | Hazaribagh Area
8 | acckuju NIL NIL 1 Kuju Area
9 | AccArgada NIL NIL 1 Argada Area
10 | AccRajrappa NIL NIL 1 Rajrappa Area
Total 1 1 22
*PM- Project Manager

*DBA- DatabaseAdministrator
*RCC — Regional Computer Center
*ACC— Area Computer Center

Lk -
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ANNEXURE -VI

FORTHE MONTH OF Year

Date:

This is to certify that has maintained the COALNET
APPLICATION PACKAGE at during the month of year with

following parameters.

A. MAINTENANCE PERFORMANCE CERTIFICATE

Maintenance Availability Calculations

x;

Project downtime will be reckoned round the clock (24 X 7). Maximum Grace Period to attend the call will be
4 hours. For e.g. if the down time starts at 12.00 hours on a day and extends up to 11.00 hours the following
working day, the downtime would be calculated as below:

First day: from 12.00 hrs to 12.00 hrs (i.e. 12.00 hrs).

Second day: from 12.00 hrs to 11.00 hrs (i.e. 11.00 hrs).

Total downtime: (23 — 4) hours = 19 hrs

Availability in % =
(No of Calendar days in the month x 24) — (Downtime hours during the month)
X 100

(No of Calendar days in the month x 24)

Note: 1. Availability shall be calculated on monthly basis.
2. Preventive maintenance is to be carried out on mutually agreed time.
3. No of calendar days in the month will be 28/29/30/31 (as applicable)

Therefore Project Availability in % =

X 100

(A)=scscsssssssancssuscssssess W0

=%
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B. MAN-DAYS PERFORMANCE CERTIFICATE

The availability of Manpower in terms of Man-days is calculated on the basis of Working Days i.e Calendar days
deducting Weekly off and CCL approved holidays.

S.No | Categories of No. of Working Total Number of Man-days Not Availability
Employees Employees Working Man-days involved Available
(M) Days of the (X=M x N) (Y) Z=(X-Y)
Month
(N)
1. | Category | (Project
Manager)
2. | Categoryll
(DataBase
Administrator)
3. | Category lll
(Programmer/
Engineer)
S.No | Categories of % Availability Value of B is average of Value of B1, B2, B3.
Employees
[(Z/X) x 100]
1. | Categoryl Bl
2. | Category Il B2
3| Category Nl B3 [BE=r i asiiuiiia %

Note: -

1. In locations (ACC/RCC) where Category |/ Category Il employees are not allocated, the value of B1 & B2 will be
ZERO/NULL, therefore the final value of B will be equal to B3.

2. (Example) Suppose at any place we have 2 employees and 25 working days. So Total Number of Man-days involved
is 25 x 2= 50. And if 1 employees is absent for 3 working days and other employee is absent for 2 working days, then
Total NON Availability is 2 + 3 = 5 days. Therefore availability percentage is (45/50) x 100= 90%.

Total Availability [(A+B)/2] =

b e e U T o i )

Signature of CoalNet Maintenance Engineer Signature of Regional/ Area System-in-Charge

r
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. tom Rate &

Tender Inviting Authority: GM(System), CCL Ranchi
Name of the Work /
Tomﬂﬁnm--uwmfwumdmcmﬂudmwwmmmmmlmluwwmwﬂnom

Contract No:

ITC Available Works Contract

Name of the Bidder/ - ELECTRONICS CORPORATION OF INDIALTD
Bidding Firm / v e .
Company : :

PRICE SCHEDULE
(ThhBOOMplmmustnotbomodﬂad!mptmdhymoblddorlndthllmnhocﬂdbouploadmmrﬂlllnqmcnhvomuolmmimmthlddlrhllabhlobeniocbdlormtmd«. Bidders are allowed to enter the Bidder Name and Values only )

NUMBER #
EN
No.
1
t To provide Maintenance support for existing customized ERP o1 el ol i sobiblpy &m‘:"fn"'sfm'j“;:;";‘m"sﬂdoﬁ::
type Application Software namely CoalNet at Central
Coalfield Limited for three years.
2 Total impact of GST for the purpose of CTC 1.000|Nos 0.00|INR Zero Only
Total in Figures . : : 35610699.96|INR Three Crore Fifty Six Lakh Ten Thousand Six
Hundred & Ninety Nine and Paise Ninety Six Only
Quoted Rate in Words INR Three Crore Fifty Six Lakh Ten Thousand Six Hundred & Ninety Nine and Paise Ninety Six Only




Tender Inviting Authority: GM(System), CCL Ranchi

Name of the Work /
Contract No:

Project Manager ; J : 63186.11|INR Sixty Three Thousand One Hundred & Eighty

s Six and Paise Eleven Only
2 DataBase Administrator (DBA) 1.000{Nos 54588,95 57000.00|INR Fifty Seven Thousand Only
57000.00
3 Programmer/ Engineer 22 000{Nos 3821227 B869000.00|INR Eight Lakh Sixty Nine Thousand Only
39500.00
Total in Figures 989186.11(INR Nine Lakh Eighty Nine Thousand One

Hundred & Eighty Six and Paise Eleven Only

Quoted Rate in Words INR Nine Lakh Eighty Nine Thousand One Hundred & Eighty Six and Paise Eleven Only

gl -



