
 

CENTRAL COALFIELDS LIMITED 

OFFICE OF THE GENERAL MANAGER (H) 

HAZARIBAGH AREA, CHARHI 

 REF. NO: GM(H)/S.O.(C)/ Charhi /2014-15/ 26/929             Dt:- 24/01/2015 

                                                            NOTICE INVITING TENDERS  

TENDER NOTICE  NO.  26 OF 2014-15 

Sealed tenders in two parts are invited for the works detailed as below : 
SI 

No 

Name of Work Est. Cost 

(Rs.) 

Earnest 

Money 

(Rs.) 

T.D.Cost 

including   + 

12.5% VAT 

(Rs.) 

Period of 

Completion 

 

1. 

Repair & renovation of GM Chamber 

Including Secretariat ,Conference Hall and 

Adjoining Passage of GM(H) Office at Charhi 

 

161930.89 

 

 

1620.00 

 

113.00 

1 ½ Months 

 

2. 

 

Renovation of Canteen of Charhi ,Under 

GM(H) Unit Hazaribagh Area  

 

396615.13 

 

3967.00 

 

282.00 

2 Months 

3. Making  of Jagya- Shala near Shiv Mandir of 

Ichakdih village of KUGP 
249926.82 2500.00 282.00 1 ½  Months 

4. Repair & Maintenance of Project office 

Building of KOCP 
248176.60 2482.00 282.00 2 Months 

1. SALE OF TENDER DOCUMENT:   From 02/02/2015 to 09/02/2015 Up to 1.00 PM on 

5week days and up to 11.30 A.M.   On Saturday   from the Office of the Staff Officer (Civil) 

Hazaribagh Area, Charhi on production of cash receipt towards deposit of cost of tender 

document obtained from Cashier, GM Office Charhi. 

2. EARNEST   MONEY:    This shall be deposited in shape of Bank draft on any Nationalized 

Bank, drawn in favor of C.C. LTD.  KEDLA GROUP, without which no tender shall be 

accepted.  The cash receipt against bank draft for earnest money deposition so obtained from 

the Cashier of AFM(H)s Office, Charhi  should be enclosed along with the tender document. 

The date of preparation of DD should not be prior to date of issue of NIT. 

3. SUBMISSION OF THE TENDER; on  11/02/2015  Up to 1.00 PM in the office of the Area 

security Officer (H). /Charhi. 

4. How to submit the tender : The tender shall be submitted as explained below: 

The technical bid (i.e.Pre-qualification bid) shall form Part-I  of the tender and shall be put in 

one envelope super scribing as ‘Technical bid’ , the price bid shall be form Part-II of the tender 

& shall be put in another envelope super scribing as ‘price-bid’ and the cash receipt of ‘EMD’ 

shall be put in a third envelope super scribing as ‘EMD’ .  All these three envelopes shall then 

be put in a big envelop and all the envelopes shall be sealed before dropping the completed 

envelope in the tender box. The envelops shall clearly contain the name of work, NIT No. and 

address of the bidder and shall be duly authenticated.   

5. OPENING  OF  PART- I TENDER;  On   11/02/2015  at 3.30 PM   in the office of the Staff 

Officer (Civil)/(H) in presence of the intending tenderers/Representatives. 
6. Eligibility  Criteria :-   

The minimum eligibility Criteria   for consideration for award of the contract shall include the 

following:-  

(a) The  intending tenderer must have in its name as a prime contractor  experience  of having 

successfully Completed similar works during last 7(seven) years ending last day of month 

previous to the one in which  bid applications are invited  (i.e. eligibility period) should be 

either of the following:- 

- Three similar completed works each costing not less than the amount equal to 40% of the 

estimated cost.                                                      

   OR 

 

- Two similar completed works each costing   not less than the amount equal to 50% of the 

estimated 

                 cost.                                                          OR 

- One similar completed works costing not less than the amount equal to 80% of the estimated 

cost. 



In all the above cases while considering the value of completed works, the full value of 

completed work be considered whether or not the date of commencement is within the said 

seven years period. 

In case the bidder is not a prime contractor but a sub-contractor, the bidder’s experience as sub-

contractor will be taken into account if the contract in support of qualification is a sub-contract 

in compliance with the provision of such sub-contract in the original contract awarded to prime 

contractor. 

 

(b) Average annual financial turnover of Civil works during the last 3(three) years, ending 31st 

March of the previous financial year should be at least 30% of the estimated cost. 

 

The Intending tenderer must submit documentary evidence in support of 6(a) and 6 (b) above in 

the form of certified copy of work order, completion certificate, Payment certificate/vouchers  

indicating the period of   work for which the payment has been made. 

7. SIMILAR  NATURE  OF  WORKS  SHALL  MEANS:-  

Construction /R&M of Civil engg.building  works  

No Tender documents shall be issued or received by Post. 

8. FOLLOWING  DOCUMENTS, SELF AUTHENTICATED, ARE   REQUIRED  TO BE  

SUBMITTED WITH PART-I  OF THE TENDER 

             a. Firm registration details/any other document tofthefirm. 
b.   Power of Attorney  in the case the tender is signed by an authorized      
     representative of the tenderer.  
  c.  Photocopy of PAN card either of the firm or of the individual as the case  
       maybe / PAN. 
d.   Particulars of registration with appropriate SalesTax authority/Valid SalesTax clearance 
      certificate. 
e.   Credentials of satisfactory performance of contracts completed with full details of clients 
      location of work ,cost & time taken for completion during the period as indicated atsl. no.7. 
f. Affidavitinoriginalinnon-judicialstamppaperof`5/-oraboveasperAnnexure–VIof 
     Tender document duly authenticated by  Notary. 
g.   Declaration to the effect that no condition has been given in the price bid(Part-II). 
h.  

Particularsofregistration/clearancefromappropriateprovidentfundauthorityoraffidavitinorig
inally on-judicial stamppaperof`5/-or above as per Annexure– IX of Tender document 
duly authenticated by Notary. 

i. Declaration regarding delisting/banning by any Govt.or quasi Govt. agencies or PSUS. 
J.   

Authorizationofallpaymentthroughelectronicfundtransfersystem/RTGS/CBS/i
ntrabanktransfer as per Annexure–XI of Tender document. 

k.   Particulars of Service Tax registration, if Service Taxis applicable 
l.   Current Bankers Certificate of financial soundness (issued within last one year from the  
     date of issue of  NIT). 

9. Envelope No.II i,e  Part-II: PRICE  BID:- 

This will contain only the Price Bid  in term of percentage above/below the estimated cost. 

 

10. If any document submitted by the tenderer is found to be false on verification. Legal/penal 

action will be taken against the tenderer including forfeiture of the earnest money and debarring 

from participating the tenderer in future. 

 

11. The CCL reserves the right to cancel any or all the tenders  without assigning any reason what 

so ever and to split up  and distribute the work among more  than one tenderer or accept the 

tender in part and notin entirety. 

12. The validity of tender shall be 4(four) months from the date of opening of Price Bid or 

received price bid if any. 

13. Incomplete tender shall be out rightly rejected.  

14. All the pages of the tender document, credentials should be signed by the tenderer 

including cutting/  Overwriting if any 

15. Mere issuance of tender document to intending bidders shall not mean that they have 

fulfilled the requisite Qualification. The eligibility and other qualification criteria will be 

examined at the time of the evolution of Part-I of the bid. 

 

 



16. The payment will be made through Electronic Transfer System /RTGS/NEFT/CBS/Intra 

Bank Transfer. 

17. The tender document will also be made available on CCL Web site 

(www.ccl.gov.in)/www.tenders.gov.in / CPP Portal eprocure.gov.in  

18. The tenderer who desires to download the tender document from website and submit the 

tender on due date and time, may do so within the sale period of tender document subject to 

the condition that they will deposit the tender document cost through Bank Draft in favour 

of C.C.Ltd. Kedla Group, payable at UBI, Charhi and an undertaking as per annexure-XII 

of Detail Tender Document. The Bank Draft towards the cost of application fee should be 

prepared within the sale period of tender document and should be submitted along with the 

undertaking of the tenderer in a separate envelope marked “Cost of Tender Documents and 

the undertaking” and not with Part – I / EMD 

19. Other eligibility criteria and details required to be submitted with tender should be as 

detailed in tender document. 

20. The decision of CCL in awarding the work shall be final and cannot be subject to any 

arbitration. 

21. No subletting of work by contractor is permissible. 

 

 
 

                                                                                                                                 STAFF OFFICER (Civil) 

                                                                                                                                     HAZARIBAGH AREA 

        CHARHI 

 

Distribution: 

1.  D(T) P&P/D(P)/D(F), CCL, Ranchi                                                          

2. GM.(C)/CCL:Ranchi 

3.  C.V.O.CCL:Ranchi 

4. All CGMs/GMs of all areas:  for wide circulation. 

NK/Piparwar/Rajhara/Barka-sayal/Argada/CRS,Barkakana/ 

kuju/Rajarappa/B&K/Dhori/Kathara/MagadhAmarpali, CHN Naisrai, MRS Ramgarh 

5. GM(System)/ HQ. CCL, Ranchi- along with CD of tender document for uploading in CCL website. 

6. All S.O.(c)`s  of CC Ltd:   Areas. 

7. Chamber of Commerce, Hazaribagh/Ramgarh. 

8. All  P.O.s of Hazaribagh Area./All PE(C)`s Hazaribagh Area. 

9. Area Security Officer(H)/Charhi- with a request to provide security of the tender box. 

10 A.F.M.(H)/Charhi. 

11. A.G.M (H)/Charhi. 

12. F.M.(H)/Charhi. 

13. Cashier, GM(H)  Office/AFM(H)s Office, Charhi. 

14. Notice Board. GM(H) office,Charhi. 

15. Secretary, Mines and Geology, Govt. Of Jharkhand 

 

 

 

 

 

 

 

 



 

 

Repair & Renovation of GM Chamber including secretariat ,Conference Hall and adjoining  

Passage of GM(H) office at Charhi 

     

       
Sl. 

No. 
Description Unit Qnty Rate  Amount  

Item Code DSR 

07 

1 

Providing and laying rectified 

Glazed Ceramic floor tiles 

300x300 mm or more 

(thickness to be specified by 

the manufacturer) of 1st 

qualityconforming to IS : 15622 

of approved make in colours 

White, Ivory,Grey, Fume Red 

Brown, laid on 20mm thick 

cement mortar 1:4 (1Cement : 

4 Coarse sand) including 

grouting the joints with white 

cement and matching pigments 

etc., complete. (- ) Deduct for 

not using 20 mm thick cement 

mortar 1:4 ( 1 cement : 4 

coarse sand ) bedding in laying 

of floor tiles. 

Fixing glazed / ceramic / 

vitrified floor tiles with cement 

based high polymer modified 

quick set adhesive ( Water 

based ) conforming to IS: 

15477 , using 5 Kg. adhesive 

per sq.m. of tile area in average 

3 mm thickness 

SQM 21.3 750.65 15988.85 
(11.39+11.43)-

11.42 

2 

Providing and fixing 1st quality 

ceramic glazed wall tiles 

conforming to IS : 15622 ( 

thickness to be specified by the 

manufacture ) of approved make in 

all colours shades except burgundy 

bottle green black of any size as 

approved by Engr. I/c. in skirting 

risers of steps and dados over 12 

mm thick bed of cement mortar 1:3 

( 1 cement : 3 coarse sand ) and 

jointing with grey cement slurry @ 

3.3 Kg per sq.m. including 

pointing in white cement mixed 

with pigment of matching shade 

complete. SQM 78.38 556.6 

43626.31 

11.36 

3 
12mm cement plaster of mix 1:4 ( 

1 cement : 4 fine sand) SQM 60 77.55 
4653.00 

13.1.1 

4 

Providing and applying plaster of 

paris putty of 2 mm thickness over 

plastered surface to prepare the 

surface even and smooth complete. SQM 60 47.2 

2832.00 

13.26 



5 

Providing wood work in frames of 

doors windows , clearstorey 

windows and other frames wrought 

framed and fixed in position 

second class sal wood. CUM 0.079 30512 

2410.44 

9.1.2 

6 

Providing and fixing ISI marked 

flush door shutters conforming to 

IS 2202 ( Part-I) decorative type 

core of block board construction 

with frame of Ist class hard wood 

and well matched teak 3 ply 

veneering with vertical grains or 

cross bands and face veneers on 

both faces of shutters. 35 mm thick 

including ISI marked stainless 

steel built hinges with necessary 

screws. SQM 3.82 1473.5 

5628.77 

9.20.1 

7 

Providing and fixing factory made 

UPVC door frame made of UPVC 

extruded section having an overall 

dimension as below (tolerance 

±1mm) with wall thickness 2.0mm 

± 0.2mm, corners of the door 

frame to be Jointed with 

galvanized brackets and stainless 

steel screws, joints mitred and 

plastic welded. The hinge side 

vertical of the frames reinforced 

by galvanized M.S. tube of size 19 

X 19mm and 1mm ± 0.1mm wall 

thickness and 3 nos. stainless steel 

hinges fixed to the frame 

complete as per manufacturers 

specification and direction of 

Engineer-in-charge Extruded 

Section profile  48.40mm Mtrs 4.95 141 

697.95 

9.117.1 

8 

Providing and fixing 28 mm thick 

door shutter made of solid PVC 

foam profile with homogenous fine 

cellular structure having smooth 

outer integral sking having 71 mm 

width and 28 mm thick as styles 

and tails, joints are made using 

solvwent adhesive and GI “c” 

section ( 39 mm x 19 mm x 0.6 

mm thick ) or MS pipe ( 40 mm x 

20 mm ) stiffener frame insert and 

telescopic polymeric L corners . 

The panel shall be filled with 3 

mm thick high pressure compact 

laminate as per manufacturer’s 

specifications and direction of 

Engr. I/c. cover moulding shall be 

provided for covering fixing 

screws and elegant look ( for WC 

and bathroom door shutters ) SQM 1.49 2379.4 

3545.31 

9.124 

9 

Wall painting with plastic 

emulsion paint of approved brand 

and manufacture to give an even 

shade. Two or more coats on new 

work SQM 751 40.05 

30077.55 

13.60.1 

10 

Painting with synthetic enamel 

paint of approved brand and 

manufacture of required colour to 

give an even shade . One or more SQM 75 22.85 

1713.75 

14.54 



coats on old work 

11 

Providing & fixing anodized 

aluminium work for door, 

windows ventilators and partition 

with extruded built up standard 

tubular sections / appropriate Z 

sections and other sections of 

approved made conforming to IS 

733 and IS 1285 fixed with raw 

plugs and screws or with fixed 

clips or with expension hold 

fastners including necessary filling 

up of gaps of junctions at top, 

bottom and sides with required 

PVC / neoprece felt etc. 

Aluminium sections shall be 

smooth rust free, straight, mitred 

and jointed mechanically wherever 

required including cleat angle . 

Aluminium snap beading for 

glazing / paneling, CP brass / 

stainless steel screws all complete 

as per architectural drawing and 

the direction of Engr. I/c. (Glazing 

and paneling to be paid for 

separately ) For fixed portion 

Anodised aluminium ( anodized 

transparent or dyed to required 

shade according to IS 1868 . 

Minimum anodic coating of grade 

AC 15 ) Kg 50 290.45 

14522.50 

21.1.1.1 

12 

Providing and fixing glazing in 

aluminum door , windows , 

ventilators shutters and partitions 

etc with PVC / neoprence gasket 

etc. complete as per architectural 

drawing and the directions of Engr. 

I/c. ( Cost of aluminium snap 

beading shall be paid in basic item 

) With float glass panes of 5.50 

mm thickness . SQM 0.8 673.55 

538.84 

21.3.2 

13 

Providing and fixing double 

action hydraulic floor spring of 

approved brand and 

manufacture IS : 6315 marked, 

for doors including cost of 

cutting floors as required, 

embedding in floors and cover 

plates with brass pivot and 

single piece M.S. sheet outer 

box with slide plate 

etc.complete as per the 

direction of Engineer-in-charge. 

With stainless steel cover plate No.s 4 1733.5 

6934.00 

21.4.1 

14 

 Providing and fixing aluminium 

tubular handle bar 32 mm outer 

dia,3.0 mm thick & 2100 mm long 

with SS screws etc .complete as 

per direction of Engineer-in-

Charge. Anodized (AC 15 ) 

aluminium tubular handle bar No.s 2 433.75 

867.50 

21.12.1 



15 

Providing and fixing white 

vitreolus china flat back half stall 

urinal of size 580 x 380 x 350 mm 

with white PVC automatic 

flushing cistern with fittings, 

standard size C.P. brass flush pipe 

, spreaders with unions and clamps 

( all in CP brass ) with waste 

fitting as per IS 2556, CI trap with 

outlet grating and other couplings 

in CP brass including painting of 

fittings and cutting and making 

good the walls and floors wherever 

required  . Single half stall urinal 

with 5 Ltrs. PVC automatic 

flushing cistern. No.s 2 3720.3 

7440.60 

17.5.1 

16 

Providing & fixing water closet 

squatting pan ( Indian type WC 

Pan) with 100 mm sand cast iron P 

or S trap, 10 Ltrs. Low level white 

PVC flushing cistern with 

manually controlled device ( 

handle lever ) conforming to IS: 

7231 with all fittings and fixture 

complete including cutting and 

making good the walls and floors 

wherever required. White vitreous 

china Orrisa pattern WC pan of 

size 580x440 mmwith integral type 

foot rests. No.s 1 2304.65 

2304.65 

17.1.1 

17 

Providing and fixing wash basin 

with CI brackets 15 mm CP brass 

pillars taps, , 32 mm CP brass 

waste of standard pattern including 

painting of fittings and brackets 

cutting and making good the walls 

wherever require . White vitreous 

China wash basin size 630 x 450 

mm with a pair of 15 mm CP brass 

pillar taps. No.s 3 1332.9 

3998.70 

17.7.1 

18 

Providing and fixing white 

vitreous china pedestal for wash 

basin completely recessed at the 

back for the reception of pipes and 

fittings. No.s 3 705.9 

2117.70 

17.8 

19 

Providing and fixing 600x450 mm 

beveled edge mirror of superior 

glass (of approved quality ) 

complete with 6 mm thick hard 

board ground fixed to wooden 

cleats with CP brass screws and 

washers complete. No.s 3 493.65 

1480.95 

17.31 

20 

Providing & fixing 600 x 120 x 5 

mm glass shelf with edges round 

of supported on anodized 

aluminum angle frame with CP 

brass brackets and guard rail 

complete fixed with 40 mm long 

screws. Rawl plungs etc. complete. No.s 3 218.8 

656.40 

17.33 



21 

Providing and fixing PTMT towel 

rail complete with brackets fixed 

to wooden cleats with CP brass 

screws with concealed fittings 

arrangement of approved quality 

and  colour 450 mm long towel rail 

with total length of 495 mm 78 

mm wide and effective hight of 88 

mm weighing not less than 170 

gms No.s 3 294.65 

883.95 

17.73.1 

22 

Providing 10 mm thick plaster 

of Paris (gypsum anhydrous) 

ceiling up to a height of 5 m 

above floor level over first class 

kail wood strips 25x6 mm with 

10 mm gap in between and 

reinforced with rabbit wire 

mesh fixed to wooden frame 

(frame work to be paid 

separately) :Flat surfaces SQM 10.24 402.4 

4120.58 

12.31.1 

23 

Extra for any sunk or raised 

mouldings in the plaster of 

Paris (Gypsum anhydrous) 

ceiling SQM 5.12 104.7 

536.06 

12.32 

24 

Providing wood work in frames 

of false ceiling, partitions etc. 

sawn and put up in position : 

Kiln seasoned and chemically 

treated Hollock wood. CUM 0.087 29107.8 

2532.38 

9.3.2 

25 

Providing & fixing IS: 3564 

marked aluminium extruded 

section body tubular type universal 

hydraulic door closer with double 

speed adjustment with necessary 

accessories and screws etc. 

complete   No.s 2 911.1 

1822.20 

9.84 

          161930.89   
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Renovation of Canteen of Charhi under GM(H) unit Hazaribagh 

Area     

       

Sl. No. Particulars unit Qty. Rate Amount 

ITEM 

CODE 

DSR 07    

1 

Earth work in excavation by 

mechanical means ( Hydraulic 

Excavator ) / Manual menas over 

areas( exceeding 30 cm in depth 1.5 

m in width as well as 10 Sq.m. on 

plan) including disposal of 

excavated earth lead upto 50 m and 

lift upto 1.5 m disposed earth to be 

leveled and neatly dressed. – All 

kinds of soil. 

CUM 117 101.85 11916.45 2.6 

2 

Carriage of earth by  mechanical 

transport including loading and 

stacking  lead 1 K.M. 
CUM 117 49.42 5782.14 1.1.2 

3a 

Providing land laying in position 

cement concrete of specified grade 

excluding the cost of centering and 

shuttering – All work upto plinth 

level.-1:4:8 ( 1 Cement : 4 Coarse 

sand : 8 graded stone aggregate 40 

mm nominal size). 

CUM 14.62 2449 35804.38 4.1.8 

3b 

Providing land laying in position 

cement concrete of specified grade 

excluding the cost of centering and 

shuttering – All work upto plinth 

level.-1:2:4 ( 1 Cement : 2 Coarse 

sand : 4 graded stone aggregate 20 

mm nominal size). 

CUM 19.5 3257.45 63520.28 4.1.3 

4 

Reinforced cement concrete work 

in beams, suspended floors, roofs 

having slope upto 15 degree 

landings balconies, shelves, chajjas, 

lintels, bands plain, window sills, 

staircases and spiral stair cases upto 

floor five level excluding the cost 

of centering , shuttering finishing 

and reinforcement with 1:2:4 ( 1 

Cement : 2 coarse sand : 4 graded 

stone aggregate 20 mm nominal 

size ) 

SQM 2.05 4046.2 8294.71 5.3 

5 

Centering and shuttering including 

strutting, propping etc. and removal 

of form for Suspended floors roofs 

landings balconies and access 

platform 

Kg 13 187.35 2435.55 5.9.3 

6 

Reinforcement for RCC work 

including straightening cutting 

bending, placing in position and 

binding all complete- Cod twisted 

bars 

CUM 170 42.7 7259.00 5.22.3 



7 

Brick work with FPS bricks of 

class designation 75 in foundation 

and plinth in cement mortar 1:6 ( 1 

Cement : 6 Coarse sand) 

CUM 9.68 2006.99 19427.66 
6.1.2-

114.76 

8 

Brick work with FPS bricks of 

class designation 75 in 

superstructure above plinth level 

upto floor V level in all shapes and 

sizes in Cement mortar 1:6 ( 1 

Cement : 6 coarse sand ) 

CUM 4 2315.49 9261.96 
6.4.2-

114.76 

9 

Providing wood work in frames of 

doors windows , clearstorey 

windows and other frames wrought 

framed and fixed in position second 

class sal wood. 

SQM 0.43 30511.49 13119.94 9.1.2 

10 

Providing and fixing ISI marked 

flush door shutters conforming to 

IS 2202 ( Part-I) decorative type 

core of block board construction 

with frame of Ist class hard wood 

and well matched teak 3 ply 

veneering with vertical grains or 

cross bands and face veneers on 

both faces of shutters. 35 mm thick 

including ISI marked stainless steel 

built hinges with necessary screws. 

SQM 7.4 1473.5 10903.90 9.20.1 

11a 

Providing and fixing ISI marked 

MS pressed butt hinges bright 

finished with necessary screws etc. 

complete. 125x65x2.12 mm 

No.s 42 16.8 705.60 9.55.1 

11b 

Providing and fixing ISI marked 

MS pressed butt hinges bright 

finished with necessary screws etc. 

complete. 75x47x1.70mm 

No.s 12 9.55 114.60 9.55.3 

12 

Providing & fixing ISI marked 

oxidized MS sliding door bolts with 

nuts and screws etc. complete. 300 

x 16 mm 

No.s 10 79.6 796.00 9.62.1 

13 

Providing and fixing factory made 

UPVC door frame made of UPVC 

extruded section having an overall 

dimension as below (tolerance 

±1mm) with wall thickness 2.0mm 

± 0.2mm, corners of the door 

frame to be Jointed with 

galvanized brackets and stainless 

steel screws, joints mitred and 

plastic welded. The hinge side 

vertical of the frames reinforced by 

galvanized M.S. tube of size 19 X 

19mm and 1mm ± 0.1mm wall 

thickness and 3 nos. stainless steel 

hinges fixed to the frame complete 

as per manufacturers specification 

and direction of Engineer-in-charge 

Extruded Section profile  48.40mm 

SQM 5.2 141 733.20 9.117.1 



14 

Providing and fixing 28 mm thick 

door shutter made of solid PVC 

foam profile with homogenous fine 

cellular structure having smooth 

outer integral sking having 71 mm 

width and 28 mm thick as styles 

and tails, joints are made using 

solvwent adhesive and GI “c” 

section ( 39 mm x 19 mm x 0.6 mm 

thick ) or MS pipe ( 40 mm x 20 

mm ) stiffener frame insert and 

telescopic polymeric L corners . 

The panel shall be filled with 3 mm 

thick high pressure compact 

laminate as per manufacturer’s 

specifications and direction of 

Engr. I/c. cover moulding shall be 

provided for covering fixing screws 

and elegant look ( for WC and 

bathroom door shutters ) 

SQM 1.5 2379.4 3569.10 9.124 

15 

Providing and laying  polished 

vitrified floor tiles in different sizes  

thickness to be specified by the 

manufactures ) with water 

absorption’s less than 0.08% and 

confirming to IS: 15622 of 

approved make in all colours and 

shades laid on 20 mm thick cement 

mortar 1:4 ( 1 cement : 4 coarse 

sand ) including grouting the joints 

with white cement and matching 

pigments etc. complete. Size of tile 

50x50 cm 

SQM 68 966.35 65711.80 11.41 

16 

Providing and fixing 1st quality 

ceramic glazed wall tiles 

conforming to IS : 15622 ( 

thickness to be specified by the 

manufacture ) of approved make in 

all colours shades except burgundy 

bottle green black of any size as 

approved by Engr. I/c. in skirting 

risers of steps and dados over 12 

mm thick bed of cement mortar 1:3 

( 1 cement : 3 coarse sand ) and 

jointing with grey cement slurry @ 

3.3 Kg per sq.m. including pointing 

in white cement mixed with 

pigment of matching shade 

complete. 

SQM 138 556.6 76810.80 11.36 

17 
12mm cement plaster of mix 1:6 ( 1 

cement : 6 fine sand) SQM 100 67.65 6765.00 13.1 

18 

12 mm cement plaster finished with 

a floating coat of neat cement of 

mix 1:4 ( 1 cement : 4 fine sand ) 
SQM 48 97.9 4699.20 13.7.2 

19 

Colour washing such as green blue 

or buff to give an even shade . New 

work ( two r more coats ) with a 

base coat of white washing with 

lime 

SQM 280 6.55 1834.00 
13.39.14-

13.38 



20 

Wall painting with plastic emulsion 

paint of approved brand and 

manufacture to give an even shade. 

Two or more coats on new work 

SQm 340 43.25 14705.00 13.60.+4.43 

21 

Finishing walls with water proofing 

cement paint of  required shade 

.Old or more coats applied @ 2.20 

Kg./10 Sq.m.) over priming coat of 

primer applied @ 0.80 Ltrs./10 

Sq.m. complete including cost of 

priming coat 

No.s 213 27.95 5953.35 14.64 

22 

Painting with synthetic enamel 

paint of approved brand and 

manufacture of required colour to 

give an even shade . One or more 

coats on old work 

No.s 164 22.85 3747.40 14.54 

23 

Providing & fixing water closet 

squatting pan ( Indian type WC 

Pan) with 100 mm sand cast iron P 

or S trap, 10 Ltrs. Low level white 

PVC flushing cistern with manually 

controlled device ( handle lever ) 

conforming to IS: 7231 with all 

fittings and fixture complete 

including cutting and making good 

the walls and floors wherever 

required. White vitreous china 

Orrisa pattern WC pan of size 

580x440 mmwith integral type foot 

rests. 

No.s 1 2304.65 2304.65 17.1 

24 

Providing and fixing wash basin 

with CI brackets 15 mm CP brass 

pillars taps, , 32 mm CP brass 

waste of standard pattern including 

painting of fittings and brackets 

cutting and making good the walls 

wherever require . White vitreous 

China wash basin size 630 x 450 

mm with a pair of 15 mm CP brass 

pillar taps. 

SQM 2 1201.7 2403.40 17.7 

25 

Providing and fixing kitchen sink 

with CI brackets, CP brass chain 

with rubber plug , 40 mm CP brass 

waste complete , including painting 

the fittings and brackets , cutting 

and making good the walls 

wherever required. White glazed 

fire clay kitchen sink of size 600 x 

450 x 250 mm 

SQM 2 1793.35 3586.70 17.9 

26 

Providing and fixing 600x450 mm 

beveled edge mirror of superior 

glass (of approved quality ) 

complete with 6 mm thick hard 

board ground fixed to wooden 

cleats with CP brass screws and 

washers complete. 

No.s 2 493.65 987.30 17.31 



27 

Providing and fixing PTMT towel 

rail complete with brackets fixed to 

wooden cleats with CP brass 

screws with concealed fittings 

arrangement of approved quality 

and  colour 450 mm long towel rail 

with total length of 495 mm 78 mm 

wide and effective hight of 88 mm 

weighing not less than 170 gms 

No.s 2 294.65 589.30 17.73 

28 

Diluting and injecting chemical 

emulsion for POST 

CONSTRUCTIONAL anti termite 

treatment ( excluding the cost of 

chemical emulsion)- Along external 

wall where the apron is not 

provided using chemical imulsion 

@ 7.5 Ltrs. / Sq.m. of the vertical 

surface of the substructure to a 

depth of 300 mm including 

excavation channel along the wall 

& rodding etc. complete. – with 

Chlorpyriphos/ Lindance EC 20% 

with 1% concentration 

Mtrs 300 6.75 2025.00 2.35 

29 

Providing & fixing on wall face 

unplasticised- rigid PVC rain water 

pipes conforming to IS: 13592 type 

A including jointing with sealing 

conforming to IS 5382 leaving 10 

mm gap for thermal expansion. 

Single socketed pipes 75 mm dia. 

  31 163.4 5065.40 12.4 

30 

Providing & fixing on wall face 

unplasticised PVC moulded fittings 

/ accessories for unplasticised Rigid 

PVC rain water pipes conforming 

to IS 13592 Type A including 

jointing with seal ring conforming 

to IS 5382 leaving 10 mm gap for 

thermal expansion. 110 mm bend 

  14 134.2 1878.80 12.42.5.2 

31 

Demolishing brick work manually 

by mechanical means  including 

stacking of serviceable material and 

disposal of unserviceable material 

within 50 Mtrs. Lead as per 

direction of Engr. I/c  – In cement 

mortar. 

  0.36 310.75 111.87 15.7.4 

32 

Dismantling old plaster or skirting 

raking out joints and cleaning the 

surface for plaster including 

disposal of rubbish to the dumping 

ground within 50 Mtrs. Lead. 

SQM 100 8.2 820.00 15.56 

33 

Providing & fixing MS grill of 

required pattern in frames of 

windows with MS flats, square or 

round bars etc. all complete. Fixed 

to steel windows by welding. 

Kg 20 59.25 1185.00 9.48.1 



34 

Trenching in ordinary soil up to a depth 

of 60cm including removal and 

stacking of serviceable materials and 

then disposing of by spreading and 

neatly levelling with in a lead of 50m 

and making up the trenched area to 

proper levels by filling with earth or 

earth mixed with sludge or/and 

manure before and after flooding 

trench with water (excluding cost of 

imported earth, sludge or manure) 

CUm 60 16.95 1017.00 23.1 

35 

Grassing with Doob grass including 

watering and maintenance of the 

lawn for 30 days or more till the 

grass forms a thick lawn free from 

weeds and it for mowing including 

supplying good earth if needed ( 

the good earth shall be paid for 

separately ) In rows 5 cm apart in 

either direction 

CUM 200 384.85 769.70 23.10.3 

          

396615.13 

   
 

  

      

 
 
 
 

 
 
 
 



 
Repair & Maintenance of Project Office building of 

KOCP     

       

Sl. No. Particulars unit Qty. Rate Amount 

ITEM 

CODE 

DSR 07    

1 

Dismantling doors, windows and 

clearstorey window ( steel or 

wood ) shutters including 

chowkats architrave holdfasts etc. 

complete and stacking within 50 

M. lead. Of area 3 Sq.m. and 

below 

No.s 6 54.6 327.60 15.12.1 

2 

Taking out doors, windows and 

clearstorey window shutters ( steel 

or wood) including stacking 

within 50 Mtrs. Lead Of area 3 

Sq.m. and below. 

No.s 6 21.4 128.40 15.13.1 

3 

Providing wood work in frames of 

doors windows , clearstorey 

windows and other frames 

wrought framed and fixed in 

position second class sal wood. 

CUM 0.3 30511.95 9153.59 9.1.2 

4 

Providing and fixing ISI marked 

flush door shutters IS 2202 ( Part-

I) non decorative type core of 

block board construction with 

frame of Ist class hard wood and 

well matched commercial 3 ply 

veneering with vertical grains or 

cross bands and face veneers on 

both faces of shutters. 35 mm 

thick including ISI marked 

stainless steel butt hinges with 

necessary screws. 

SQM 15.88 929.95 14767.61 9.21.1 

5 
12mm cement plaster of mix 1:6 ( 

1 cement : 6 fine sand) SQM 588 67.65 39778.20 13.1.2 

6 
6 mm cement plaster of mix 1:3 ( 

1 cement : 3 fine sand ) SQM 188.64 62.15 11723.98 13.16.1 

7 

Cement concrete flooring 1:2:4 ( 1 

cement : 2 coarse sand : 4 graded 

stone aggregate ) finished with a 

floating coat of neat cement 

including cement slurry but 

excluding the cost of nosing of 

steps etc. complete. 40 mm thick 

with 20 mm nominal size stone 

aggregate 

SQM 42 192.95 8103.90 11.3.1 

8 

Providing & fixing MS grill of 

required pattern in frames of 

windows with MS flats, square or 

round bars etc. all complete. Fixed 

in openings / wooden frames with 

raw plugs screws etc. 

Kg 135 64.4 8694.00 9.48.2 



9 

Providing & fixing factory made 

ISI marked steel glazed doors, 

windows and ventilators side / top 

/ centre hung with beading and all 

members such as K11 B and K 12 

B etc complete  of standard rolled 

steel sedtions joints mitred and 

flash butt welded and sash barrs 

tenoned and riveted with 15 x 3 

mm lugs 10 cm long embedded in 

cement concrete blocks 15x10x10 

cm of 1:3:6 ( 1 cement : 3 coarse 

sand : 6 graded stone aggregate 20 

mm nominal size ) or with 

wooden plugs and screws or rawl 

plugs and screws or with fixing 

clips or with bolts and nuts as 

required , including providing and 

fixing of hinges pivots, float glass 

panes with glazing clips and 

special metal sash putty of 

approved make and a priming coat 

of approved steel primer 

excluding the cost of metal 

beading and other fittings except 

necessary hinges or pivots 

complete as per approved design. 

Kg 64.8 178.9 11592.72 10.11 

10 

Renewing glass panes with putty 

and nails wherever necessary .Flot 

glass panes of thickness 4 mm  
SQM 38.88 427.6 16625.09 14.5.1 

11 

Brick work with FPS bricks of 

class designation 75 in 

superstructure above plinth level 

upto floor V level in all shapes 

and sizes in Cement mortar 1:6 ( 1 

Cement : 6 coarse sand ) 

CUM 5.85 2315.49 13545.62 
6.4.2-Rs 

114.76 

12 

Half brick masonry with FPS 

bricks of class designation 75 in 

Superstructure above plinth level 

upto floor V level  cement mortar 

1:4 ( 1 cement : 4 coarse sand)  

SQM 11.4 289.68 3302.35 
6.13.2-Rs 

13.12 

13 

Extra for providing and fixing 

flush doors with decorative 

veneering  on one side in item No. 

9.21 

CUM 19.48 261.35 5091.10 9.22.1 

14 

Distempering with oil bound 

washable distemper of approved 

brand and manufacture to give an 

even shade old work ( one or more 

coats ) 

SQM 2085.13 14.9 31068.44 14.45 

15 

White washing with lime to give 

an even shade . Old work ( two or  

more coats) 
SQM 2478.8 4.1 10163.08 14.42.1 

16 

Painting with synthetic enamel 

paint of approved brand and 

manufacture of required colour to 

give an even shade . One or more 

coats on old work 

SQM 474.04 22.85 10831.81 14.54 



17 

Providing and applying plaster of 

paris putty of 2 mm thickness over 

plastered surface to prepare the 

surface even and smooth 

complete. 

SQM 289.19 47.2 13649.77 13.26 

18 Welding Charge Day 3 650 1950.00 
Santion 

rate  

19 

12 mm cement plaster finished 

with a floating coat of neat cement 

of mix 1:4 ( 1 cement : 4 fine sand 

) 

CUM 40 97.9 3916.00 13.7.2 

20 

Providing and fixing PVC low 

level flushing cistern with 

manually controlled device ( 

handle lever ) conforming to IS 

7231 with all fittings and fixtures 

complete.10 Ltrs. Capacity- white. 

No.s 2 709.75 1419.50 17.18.1 

21 

Providing and fixing 600x450 mm 

beveled edge mirror of superior 

glass (of approved quality ) 

complete with 6 mm thick hard 

board ground fixed to wooden 

cleats with CP brass screws and 

washers complete. 

No.s 2 493.65 987.30 17.31 

22 

Providing and fixing white 

vitreous china wash basin 

including making all connections 

but excluding the cost of fittings. 

Flat back wash basin of size 

550x400 mm. 

No.s 2 596.2 1192.40 17.25.2 

23 

Providing and fixing brass bib 

cock of approved quality 15 mm 

nominal bore 
No.s 4 191.7 766.80 18.15.1 

24 

Providing 40x5 mm flat iron hold 

fast 40 cm long including fixing to 

frame with 10 mm diameter bolts, 

nuts and wooden plugs and 

embeddings in cement concrete 

block 30x10x15 cm 1:3:6 mix ( 1 

cement :3 coarse snd : 6 graded 

stone aggregate 20 mm nominal 

size) 

No.s 42 61.5 2583.00 9.53 

25 
haleen for sitting file almira ovel 

other officer  jeevel 
No.s 54 135.25 7303.50 

Market 

Rate 

26 

Providing & fixing on wall face 

unplasticised- rigid PVC rain 

water pipes conforming to IS: 

13592 type A including jointing 

with sealing conforming to IS 

5382 leaving 10 mm gap for 

thermal expansion. Single 

socketed pipes 110 mm dia. 

SQM 54 163.4 8823.60 12.41.2 

27 

Providing & fixing on wall face 

unplasticised PVC moulded 

fittings / accessories for 

unplasticised Rigid PVC rain 

water pipes conforming to IS 

13592 Type A including jointing 

with seal ring conforming to IS 

5382 leaving 10 mm gap for 

thermal expansion. 110 mm bend 

SQM 12 263.1 3157.20 12.42.6.2 



28 

Providing & fixing on wall face 

unplasticised PVC moulded 

fittings / accessories for 

unplasticised Rigid PVC rain 

water pipes conforming to IS 

13592 Type A including jointing 

with seal ring conforming to IS 

5382 leaving 10 mm gap for 

thermal expansion. 110 mm bend 

SQM 12 134.2 1610.40 12.42.5.2 

29 

Providing land laying in position 

cement concrete of specified 

grade excluding the cost of 

centering and shuttering – All 

work upto plinth level.-1:2:4 ( 1 

Cement : 2 Coarse sand : 4 graded 

stone aggregate 20 mm nominal 

size). 

SQM 0.9 3257.45 2931.71 4.1.3 

30 

Reinforcement for RCC work 

including straightening cutting 

bending, placing in position and 

binding all complete. – Mid steel 

and medium tensile steel bars 

SQM 72 41.5 2988.00 5.22.1 

          248176.60   

 
 
 
 
 
 
 
 
 



Construction of Jagya Shala near Shiv mandir of Ichakdih Village of 

KUGp     

       

Sl. No. Particulars unit Qty. Rate Amount 

ITEM 

CODE 

DSR 07    

1 

Earth work in excavation  by mechanical 

means ( Hydraulic Excavator ) / Manual 

menas  in foundation trenches or drains ( 

not exceeding 1.5 M in width or 10 Sq.m. 

on plan) including dressing of sides and 

ramming of bottom  lift upto 1.5 M 

including getting out the excavated soil and 

disposal of surplus excavated soil as 

directed within a lead of 50 m – All kinds 

of soil 

CUm 15 103.4 1551.00 2.8.1 

2 

Reinforced cement concrete work in walls ( 

any thickness ) including attached plasters, 

buttresses, plinth and string courses fillets 

columns, pillars abutments posts and struts 

etc. upto floor five level excluding cost of 

centering , shuttering , finishing and 

reinforcement 1:1.5:3 ( 1 Cement : 1.5 

coarse sand : 3 graded stone aggregate 20 

mm nominal size ) 

CUm 12 4092.35 49108.20 5.2.2 

3 

Brick work with FPS bricks of class 

designation 75 in foundation and plinth in 

cement mortar 1:6 ( 1 Cement : 6 Coarse 

sand) 

CUm 28 2006.99 56195.72 
6.1.2-

114.76 

4 

Reinforcement for RCC work including 

straightening cutting bending, placing in 

position and binding all complete- Thermo 

Mechanically Treated bards 

kg 522.18 42.7 22297.09 5.22.6 

5 

Structural steel work in single section fixed 

with or without connecting plate including 

cutting , hoisting fixing in position and 

applying a priming coat of approved steel 

primer all complete. 

Kg 804 42.15 33888.60 10.1 

6 

Providing and fixing MS round holding 

down bolts with nuts and washers plates 

complete 
Kg 112.23 52.05 5841.57 10.19 

7 

Providing corrugated GS sheet roofing 

fixed with polymer coated J or L hooks 

bolts and nuts 8 mm dia with bitumen and 

GI limpet washers or with GI limpet 

washers filled with white lead and 

including a coat of approved steel primer 

and two coats of approved paint on 

overlapping of sheets complete ( upto any 

pitch in horizontal / vertical or curved 

surfaces) excluding the cost of purlings, 

rafters and trusses and including cutting to 

size and shape wherever required. 0.63 mm 

thick with zinc coating not les than 275 

gm/Sq.m. 

Sqm 120 432.25 51870.00 12.1.3 

8 

Centering and shuttering including 

strutting, propping etc. and removal of 

form for Columns , pillars, piers, 

abutments , posts and struts 

Sqm 86 238.4 20502.40 5.9.6 



9 

Painting with synthetic enamel paint of 

approved brand and manufacture to give an 

even shade . Two or more coats on new 

work Sqm 135 35.35 

4772.25 13.61.1 

10 

Welding Charge  

day 6 650 
3900.00 

sanction 

rate 

          249926.82   
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CENTRALCOALFIELDSLIMITED(A

SubsidiaryofCoalIndiaLimited) 

DARBHANGAHOUSE,RANCHI–834029 
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PART–IOFTENDER 
 

 
 
 

TENDERDOCUMENTISSUEDETAILS 
 
 
 

NAMEOFWORK:  
 
 
 
 
 

TENDERNOTICENO.ANDDATE–  
 
 
 

DATEANDTIMEOFSUBMISSIONOFTENDER:  
 

DATEANDTIMEOFOPENINGTENDER  
 
 

 
COSTOFTENDERDOCUEMTNT:  

 
 

 
ISSUEDTO/SUBMITTEDBY  : 

 

 
 
 
 

NAMEOFTENDERER: 
 POSTALADDRESS: 
  

 

e-mailaddress 
Telephone No. 
MobileNo. 

 
 

AgainstdepositofcostoftenderdocumentvideCR/DDNo. Dated  
 

Thisdocumentcontains– PagesforPart–I 

and PagesforPart–II 
 

 
 
 
 

ForG.M.(Civil),CCL,Ranchi 

Dy.GM(TA),CCL,Ranchi 

SO(C),…………………..Area 
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BASICINFORMATIONFORBIDDERS 
 

 
1.  Nameofwork 

(Tobesuperscriptedon 

tendercovers/envelops)-: 

 
Sealedtendersin2partswillbereceivedintheOfficeoftheG.M.(Civil),CIVILENGG. DEPTT. 
CCL,DarbhangaHouseatRanchi/OfficeofDy.GM(TA),CCL,Ranchi/CGM/GM 
Office,……………………………………….Area. 

 
2.  Closingofreceiptoftendersupto…………………..on…………………..………. 

 
3.  OpeningofPart-Ioftendersat……..…………..on………………………… 

 
4.  Openingofpart–IIofthetenders:shallbecommunicatedtoonlythosetendererswhose 

Part–Iofthetendersarefoundacceptable. 

 
5.  Saleoftenderdocument:from……………………....to………………..………. 

 
6.  Price of tender document (non-refundable)to be paid in  cash/bank draft payableat 

RANCHIforRs……………………….. only(alsoreferNIT.) 

 
7.  EarnestMoney/BidSecurity@1%oftheestimatedcost(roundedoftonearesthundred rupees 

subjecttomaximumofRs.50.00lakhs)istobedepositedintheformofirrevocable 
BankGuarantee(fromScheduledBank/Branchacceptabletotheowner)withvalidity28 
daysbeyondthevalidityoftheBidintheformatgivenintheBidDocument(Annexure-VIII) 

inaseparateenvelopealongwiththetender. 

 
CertifiedChequesandDemandDraftsissuedonoraftertheissuedateofNITwillalso be 
acceptableasEarnestMoney/BidSecuritydrawninfavourofCentralCoalfieldsLtd.on 
anyscheduledBankpayableatitsbranchatRanchi. 

 
ForworksvalueduptoRs.5lakhs theearnestmoneymaybedepositedin cashorinthe 
aforesaidform.Incaseofearnestmoneydepositbycash,cashreceiptistobesubmitted 

inaseparateenvelopealongwiththetender. 

 
EarnestMoney/BidSecurityoftheunsuccessfulbiddershall berefundedaspromptlyas 
possibleafteropeningofPriceBidandfinalizationofthetenderandshallbearnointerest. 

 
8.  Thevalidityperiodofthetendersshallbe4(four)monthsfromthedateofopeningofprice 

bidorrevisedpricebid,ifany 

 
9.  Incaseoftenderdocumentdownloadedfromthewebsite,thebidderwillberequiredto 

paythecostoftenderdocuments(applicationfee)bybankdraftpreparedwithinthesaleperiod 
ofTenderDocumentasperNITalongwithanundertakingasperAnnexure-XIIina 

separateenvelopeatthetimeofsubmissionoftender 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ELIGIBILITY CRITERIA :- 
 

 

a. DetailsofEarnestMoney.ASMENTIONEDINNIT (refer CL.3OFDETAIL 
TENDERNOTICE) 

b. IncaseofFirms,registrationorproofofapplicationforregistration,PartnershipDeed 
andPowerofattorneyinthecaseofpartnershipfirms,affidavitregardingproprietorship 
inthecaseofproprietorship  firm/ArticlesofAssociation,Memoranduminthecaseof Company 

or 

Firmregistrationdetails/anyotherdocumentofthefirm. 

 
c. PowerofAttorneyinthecasethetenderissignedbyanauthorisedrepresentativeof thetenderer. 

 
d. PhotocopyofPANcardeitherofthefirmoroftheindividualasthecasemaybe/PAN. 

 
e. Particulars of registration with appropriate Sales Tax Authority / Valid Sales Tax 

ClearanceCertificate. 

 
f. Credentialsasperthefollowing:- 

 

 
1. 

 AverageannualfinancialturnoverofCivilworksduringthelast3(three)yearsending31st

Marchofthepreviousfinancialyearsshouldbeatleast30%oftheestimatedcost. 
2. Theintendingtenderermusthaveinitsnameasaprimecontractorexperienceof 

havingsuccessfully completed similar works during last 7 (seven) 
yearsendinglastdayofmonthprevioustotheoneinwhichbidapplicationsareinvited(i.e.el
igibilityperiod)shouldbeeither ofthefollowing :– 

 
Threesimilarcompletedworkscostingnotlessthantheamountequalto  40%  ofthe 
Estt.Cost. 

 

OR 
Twosimilarcompletedworkscostingnotlessthantheamountequalto50% ofthe 

Estt.Cost. 
OR 

One similarcompletedworkcostingnotlessthantheamountequalto 80% ofthe 
Estt.Cost. 

 

Inall theabovecases,whileconsideringthevalueofcompletedworks,thefullvalue of 
completedworkbeconsideredwhetherornotthedateofcommencementiswithinthesaid 
sevenyearsperiod. 

 
In case the  bidder is not a prime contractor but a sub-contractor, the bidder’s 

experienceassub-contractorwillbetakenintoaccountifthecontractinsupportofqualification is asub-
contractincompliancewiththeprovisionofsuchsub-contractintheoriginalcontract 
awardedtoprimecontractor. 

 
Definitionofsimilarnatureofwork: ASMENTIONEDINENCLOSEDNIT 

 

 

WORKING  EXPERIENCE  ONLY  IN  GOVT./GOVT  OWNED  
ORGANISATIONWOULDBERECKONED. 

 

Theintendingtenderermustsubmitdocumentaryevidenceinsupportofaboveinthe form  of 
certified copy of work order, completion certificate, payment certificates/vouchers 
indicatingtheperiodofworkforwhichthepaymenthasbeenmade. 

 
 

 



Financial  turnoverandcostofcompletedworksofpreviousworksshallbegivena weightage 
of5%peryear(averageannualrateofinflation)tobringthematcurrentpricelevel, 
whileevaluatingthequalificationrequirementandbidassessmentofthebidders 

 

 
g. Affidavitinoriginalinnon-judicialstamppaperof`5/-oraboveasperAnnexure–VI 

ofTenderdocumentdulyauthenticatedbyNotary. 

 
h. Declarationtotheeffectthatnoconditionhasbeengiveninthepricebid(Part-II) 

 
i. Particulars of registration / clearance from appropriate provident fund authority or 

affidavitinoriginalinnon-judicialstamppaperof` 5/-oraboveasperAnnexure–IXof 

TenderdocumentdulyauthenticatedbyNotary. 

j. Declarationregardingdelisting/banningbyanyGovt.orquasiGovt.agenciesorPSUS.k.

 Authorizationofallpaymentthroughelectronicfundtransfersystem/RTGS/CBS/intra 
banktransferasperAnnexure–XIofTenderdocument. 

 
l. ParticularsofServiceTaxregistration,ifServiceTaxisapplicable. 

 
m. Tenderers shouldsubmitnecessary dataintheformatgivenasperclauseno.18of 

DetailedTenderNoticeforTenderEvaluation&BidAssessment. 

 
n. All the pages of tender documents, credentials should be signed by the tenderer 

includingcutting/overwritingifany. 

 
o. Thebidderswhowilldownloadthetenderdocumentsfromthewebsite,willberequired 

topaythecostoftenderdocuments(applicationfee)bybankdraftpreparedwithinthe 
saleperiodofTenderDocumentasperNITalongwithanundertakingasperAnnexure 
-XIIinaseparateenvelopeatthetimeofsubmissionoftender. 

 
CCLReservesfullrightto rejectanytenderatPart–Istageincaseanyinformationas 
requiredislackinginPart-Ioftender andnoappeal against  CCL’sdecision willbe entertained. 

 

 
 
 

PART–IIOFTHETENDERSHOULDCONTAIN 

Price–bidindicatingtherateofferedalongwiththeschedule 

ofquantitieseachpagedulysigned 
 
 

(AlsorefertoinstructioninenclosedNIT) 
 
 
 
 
 
 
 
 
 
 
 
 
 



PROCEDURE&SYSTEMOFDOWNLOADEDTENDERDOC
UMENT 

 

 
1. Tendererswhowant todownloadtheT.D.directlyfromtheCCLWebsite,theymaydo 

sointhefollowingmanner : 

DownloadthePart–I 

DownloadthePart–II 

2. Separatetenderisrequiredtobesubmittedforeachwork(ifapplicable). 

3. Allthepagesoftendermustbesigned. 

4. Part–IIenvelopeshouldcontain signedBOQofrelevantworkwithquotedrateon 
percentagebasis/itemratebasisasindicated. 

5. Forotherinformationdetailedtendernoticemaybereferredto. 

6. Foranyquery,maycontact - OfficeofGeneralManager(Civil) 
(DuringOfficeHours) CentralCoalfieldsLimited, 

DarbhangaHouse,Ranchi 
PhoneNo.–0651–2360129. 

 
---------------------------------------------------------------------------------------------------------- 

 

OfficeofCGM/GM 
………………………Area 

 

7. Utmostcarehasbeentakentoplacethecorrectinformation/dataasperoriginalTD. 
However,if thetendererfindsany discrepancyinthedownloadedT.D.thatmighthave 
occurredduetoinadvertenterror /problems indownloading,they  arerequested to 
preferablygothroughthemastercopyoftheT.D.availableintheOfficeofG.M.(Civil)/ 
Dy.GM(TA)/SO(C),……………………….Areatosortoutthesame,iftheyfeelso. 

 
8. Incaseofanydiscrepancybetweenthetenderdocumentsdownloadedfromtheweb siteand 

themaster copy availableinthe office, the latter  shallprevailand will be 
bindingonthetenderers.Noclaimonthisaccountwillbeentertained. 

 
9.

 Thebidders,whowilldownloadthetenderdocumentsfromthewebsiteofthecompany,willbe
requiredtopaythecostoftenderdocuments 
(ApplicationFee)byBankDraftpreparedwithinthesaleperiodofTenderDocumentasperNITattheti
meofsubmissionoftenders 

 

10. Thebidderswillberequired tosubmitanundertakingasperAnnexure–XII 
 

 

11. The Bank Draft towards the cost of tender documents (Application Fee) and 
theundertakingofthetendererasaboveshallbesubmittedinaseparateenvelopemarked“CostofTe
nderDocumentsandtheUndertaking”andnotwithPart-I/EMD. 

 
12. The company shall not be responsible for any delay/difficulties/ inaccessibility of 

thedownloadingfacilityforanyreasonwhatsoever.Thedownloadingfacilityshallbeavailableduring
theperiodofsaleof tenderdocument. 
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EnvelopeSystemForSubmissionOfTender 
 

 
Thedocuments/credentialsshouldbesubmittedinsealedenvelopesinthefollowingmanner: 

 
�FirstEnvelopeisonlyforbidderswhohavedownloadthetenderdocumentsfrom 

thewebsite.Thiswillcontainthecostoftenderdocument(applicationfee)informof 

bankdraftpreparedwithinthesaleperiodofTenderDocumentasperNITalongwith an  
undertakingas per Annexure –XII. The envelopeshould be sealed and super 
scribed“CostofTenderDocumentsandtheundertaking”. 

 
�Second Envelope will contain the Earnest Money as per SlNo. ‘a‘ of Eligibility 

Criteria.Theenvelopeshouldbesealedandsuperscribed“EarnestMoneydeposit”. 

 
�ThirdEnvelope  willcontainthe Part –I oftender document alongwith  credentials related 

toSlNo.‘b’ to‘m’ofEligibilityCriteria.Allthepagesoftenderdocuments, credentials 

shouldbesignedbythetendererincludingcutting/ overwritingifany.The 
envelopeshouldbesealedandsuperscribed“Part-I”. 

 
�FourthEnvelopewillcontainthePart–II(PriceBid)oftenderdocument.Allthepages ofPart–

II(PriceBid)shouldbesignedbythetendererincludingcutting/overwritingif 
any.Theenvelopeshouldbesealedandsuperscribed“Part-II”. 

 
�FifthEnvelopewillcontainalltheabovethreeenvelopesi.e.secondenvelope,third envelope  

&fourth envelope (four envelopes i.e. first envelopealso in case of 

Biddersusingdownloadedtenderdocument).Theenvelopeshouldbesealedand 
superscribed“Nameofwork&NITno&date”. 

 
 
 
 

Thenameandaddressofthebiddersshouldbesuperscribedontheb
ottomlefthandcornerofalltheaboveenvelopes 
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DECLARATION 
 
 
 
 
 

I/WeherebydeclarethatthereisnoconditioninPricebid(Part-II). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SignatureofTenderer 
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DETAILEDTENDERNOTICE 
 

1. Sealed tenders in prescribed forms and parts with the name of works superscribedas 
......................................................................................................................................................................... 
.................................................................................(descriptionofwork,place,TenderNoticeNoanddate 
) 
oneachoftheenvelopesareinvitedfrombonafideandexperiencedcontractorsandwillbereceivedatthe
 office of 
.............................................................................................................................................................(addressto
begiven)upto........................on......................Alltenderswillbeopenedat........................on.......................inthepr
esenceoftheattendingtenderersortheirauthorisedrepresentativeswhowishtobepresent.Incasewherethetenderisi
ntwoparts,onlyPart-I,willbeopenedontheabovedayandtime. 

 

2(a) Tenders shouldbe submittedin theprescribed form in time. These formstogether with 
theproposedcontractdocumentincludingspecificationsandtenderdrawings(ifavailable)maybeobtainedfrom the 
aboveofficeduring normal working hours on payment of Rs..................... (non-
refundable)(Rupees..................................................)asApplicationFeeforeachset.Thepaymentmaybemadeeith
erinCashorbyBankDraftdrawninfavourof...................................................on...............................Bankpayableat.
.................................................Generalspecificationanddescriptionofworkisenclosedwiththetenderdocument. 

 

2(b) Any Bids received after the deadline prescribed at Clause 1 above due  to  
anyreasonswhatsoeverwillnotbeaccepted. 

 

Inthe event of the specified date for the  submissionof bids being declared 
aholidaybytheemployer,thebidswillbereceiveduptotheappointedtimeonthenextworkingday. 
 
2(c) Tendersthussubmittedshallconsistofthefollowing  :– 

 
i)Completesetoftenderdocumentsassold,dulyfilledinandsignedonallpagesandatdifferentplacesasrequir
edofthetenderdocumentsincludingPartI&PartIIofthetendersasperthetendernoticeasapplicable. 

 
ii)RegistrationwithappropriateSales TaxAuthority/ValidSalesTaxClearance Certificate. 

 

iii).PAN(PermanentI.TaxAccountNumber) 
 

iii) Earnestmoneydeposit(asspecifiedhereafter) 
 

iv)PowerofAttorneyinthecasethetenderissignedbyanauthorisedrepresentativeofthetenderer. 
 

v)Fullnameandaddressofthetenderershallbewrittenonthebottomlefthandcornerofthesealedcovers. 
 
2(d) Thetenderdocumentinwhichthetenderissubmittedbythetenderershallbecomethepropertyofthe 
CompanyandtheCompanyshallhavenoobligationtoreturnthesametothetenderer. 

 

2(e) TheTendershallbesubmitted, 
EITHER 

*inTwoEnvelopeSystemwiththefirstenvelopecontainingcredentials(dulyauthenticatedbythebidder)insu
pportofhisqualificationsinaccordancewiththeeligibilitycriteriaalongwiththeEMDinaseparateenvelopeandtheorigi
naltenderdocumentissued tothebidderduly 
signedbyauthorizedsignatoryofthebidderonallproofofacceptingtheconditionsofcontract(excludingthePriceBid)an
dthesecondenvelopecomprisingofpricedBillofQuantitiessuperscribingEnvelopeI,IIandEMDonthecovers. 

 

 

OR 
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* intwopartsasindicatedintheNoticeInvitingTenders.Part-
Ishallconsistofanydeviationsfromterms&conditionsofthetenderandadditionalterms&conditionsandifaskedfor,tec
hnicalbidandcredentials(documentaryevidenceinsupportofeligibilitycriteriaandbidassessmentdulyauthenticated
bythebidder)andtheoriginaltenderdocumentissuedtothebidderdulysignedbyauthorizedsignatoryofthebidderonall
pagesasproofofacceptingtheconditionsofcontract(excludingthepricebid). 

 

PartIIshallconsistofPricedBillofQuantitiesdulyfillinginrates,amountsetc. 
 

TheEarnestMoneyDepositistobesubmittedinaseparateEnvelopealtogether;super-scribing 
“EarnestMoneyDeposit";andnotinsidetheenvelopecontainingPartIorpartIIoftheBid. 
 

Thebidders,whowilldownloadthetenderdocumentsfromthewebsiteofthecompany,willberequiredtopayth
ecostoftenderdocuments(ApplicationFee)byBankDraftasperNITatthetimeofsubmissionoftenders. 

 
Thebidderswillberequiredtosubmitanundertakingthattheywillacceptthetenderdocumentsasavailableint

hewebsiteandtheirtendershallberejectedifanytamperinginthetenderdocumentisfoundtobedoneatthetimeofopeni
ngoftender. 
 

TheBankDrafttowardsthecostoftenderdocuments(ApplicationFee)andtheundertakingofthetendererasa
boveshallbesubmittedinaseparateenvelopemarked“CostofTenderDocumentsandtheUndertaking”andnotwithP
art-I/EMD. 
 

Incaseofanydiscrepancybetweenthetenderdocumentsdownloadedfromthewebsiteandthemastercopya
vailableintheoffice,thelattershallprevailandwillbebindingonthetenderers.Noclaimonthisaccountwillbeentertaine
d. 

 

ThePartI&PartIIshouldalsobeputintoseparatesealedenvelopessuperscribedassuch.Thereafterallthethr
eeenvelopes(fourenvelopesincaseofBiddersusingdownloadedBiddocument)shouldbesubmittedinasealedenvel
opewithappropriatesuperscription. 
 

Thedateofopeningofthe 
SecondEnvelopeorPartIIofthetendersshallbecommunicatedinduecourseafterconsiderationof  FirstEnvelopeor 
Part-I. 
 
(*STRIKEOUTWHICHEVERISNOTAPPLICABLEASPERTHEESTIMATEDVALUEOFTHEWORK) 

 
2(f)
 Eachbiddershallsubmitonlyonebidforonepackage.Abidderwhosubmitsorparticipatesinmorethanon
ebid(otherthanassub-
contractororincaseofalternativesthathavebeenpermittedorrequested)willcausealltheproposalswiththebidder
s’participationtobedisqualified. 

 

3.
 EarnestMoney/BidSecurity@1%oftheestimatedcost(roundedoftonearesthundredrupeessubjecttomaxi
mumofRs.50.00lakhs)istobedepositedintheformofirrevocableBankGuarantee(fromScheduledBank/Branchacce
ptabletotheowner)withvalidity28daysbeyondthevalidityoftheBidintheformatgivenintheBidDocumentinaseparate
envelopealongwiththetender.CertifiedChequesandDemandDraftsissuedonoraftertheissuedateofNITwillalsobea
cceptableasEarnestMoney/BidSecuritydrawn infavourofCentral CoalfieldsLtd. 
onanyscheduledBankpayableatitsbranch atRanchi.Forworks  valued uptoRs. 5lakhs  theearnestmoneymay 
bedepositedincashorintheaforesaidform.Incaseofearnestmoneydepositbycash,cashreceiptistobesubmittedina
separateenvelopealongwiththetender.EarnestMoney/BidSecurityoftheunsuccessfulbiddershallberefundedaspr
omptlyaspossibleafteropeningofPriceBidandfinalizationofthetenderandshallbearnointerest. 

 

4. NotendershallbeconsideredunlessaccompaniedbythesaidEarnestMoney. 
 
5. The earnestmoneywill be retainedin the case ofsuccessfultenderer andrefunded to the 
unsuccessfultendererinduecourseandwillnotcarryanyinterest.Theunsuccessful 
bidderforthispurposemeansthebidderswhohavenotqualifiedforopeningofPart–
II(pricebid)andthosewhohavenotemergedasL-
1tendererafteropeningofpricebid.Theearnestmoneydepositedbythesuccessfultendererwillbedealtwithasprovide
delsewhereinthetenderdocuments. 
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6(a)
 SiteInvestigationReport:Thecontractor,inpreparingthebid,shallrelyonthesiteinvestigationreportreferredt
ointhebiddocument,supplementedbyanyinformationavailabletothebidder. 
 
6(b). Every tenderer is expected, before quoting his rates, to go through the requirements of 
materials/workmanshipunderspecification/requirements  andconditionsofcontract andtoinspect 
thesite/areaoftheproposedwork. 
 

Incaseofitemratetenderascheduleofquantitiesisenclosedwiththetenderdocument.Heshouldquotespecifi
crateforeachiteminthescheduleandtheratesshallbeinrupeesandpaise.Theratesshallbewrittenbothinwordsandfig
uresandtheunitinthewordsandtheamountagainsteachitemtotaled.Intheeventofanydiscrepancybetweenthedescr
iptioninwordsandfigures,thedescriptioninwordswillprevail.Theratesfortheworkshouldbeinclusiveofallincidentals,
overheads,alltaxes,Octroi's,duties,leads,lifts,carriage,tools&plantetc.asrequiredforexecutionandcompletionofth
ework.Itshallbedeemedthatthetendererhasvisitedthesite/areaandgotfullyacquaintedwiththeworkingconditionsa
ndotherprevalentconditionsandfluctuationstheretowhethertheyactuallyvisitedthe 
site/areaornotandhavetakenalltheabovefactorsintoaccountwhilequotinghisrates. 
 
7(a)
 Correctionswhereunavoidable,shallbemadebycrossingoutandrewritingdulyauthenticatedwithfullsignatu
reanddatebythetenderer.Erasingorover-writinginthetenderdocumentsmaydisqualifythetender. 
7(b) ThetendershallbesubmittedeitherinEnglishorinHindi. 
 
7(c)
 CostofBidding:Thebiddershallbearallcostsassociatedwiththepreparationandsubmissionofhisbidandthe
Employerwillinnocaseberesponsibleandliableforthosecost 
 
8. Thetenderershallcloselystudyallspecificationindetail,whichgoverntheratesforwhichheistendering. 
 
9. Sales-
taxclearancecertificateforthelastfinancialyearorthelastassessmentwhicheverislaterorproofoffilingthereturnsforth
epreviousfinancialyearshouldaccompanythetender. 
 
10.
 Theworkshouldbecompletedwithin.......monthsfromexpiryoften(10)daysfromtheissueofletterofacceptan
ceoftender/workorderorhandingoverthesiteorhandingoverreasonablenumberofworkingdrawingstothecontractor
ortheperiodofmobilisationallowedintheworkorderforstartingtheworkinspecialcircumstances,whicheverislatest. 
 
11.
 Oncompletionoftheworkallrubbish,debris,brickbatsetc.shallberemovedbythecontractor(s)athis/theirow
nexpenseandthesitecleanedandhandedovertothecompanyandhe/theyshallintimateofficiallyofhavingcompletedt
heworkaspercontract. 
 
12.
 TheCompanydoesnotbinditselftoacceptthelowesttenderandreservestherighttorejectanyorallthetenders
withoutassigninganyreasonswhatsoeverandtosplituptheworkbetweentwoormoretenderersoracceptthetenderin
partandnotinitsentirety. 
 
13.
 Thetenderer(s)willindicatetheequipment/machinery/vehicleshe/theyis/aregoingtouseonthisjobandalso
give adequateevidence of experience in doingsimilar works and financial capacity tocomplete theworkintime. 
 
14. The tenderer(s) should also state what technical/ supervisory personal he/they would 
beemployingforsupervisingthework. 
 

 
14 (a).Fullinformationshouldbegivenbythetendererinrespectoffollowing: 
 

i)Ifanindividual: Fullname. 
PostalAddress.Pla
ceofBusiness. 

ii)Ifproprietaryfirm: NameoftheProprietor. 
FullpostaladdressofFirm/Proprietors. 
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iii) Ifpartnershipfirm: Fullnameofpartners. 
Fullpostaladdressesoftheregisteredofficeoffirm& 
thepartners. 
RegisteredpartnershipDeed. 

 

iv)IncaseofCompany: Dateandplaceofregistration. 
Memorandum&ArticlesofAssociation.Na
meofalltheDirectors. 
Fullpostaladdressoftheregisteredoffice&all Directors. 

 
v)JointVenture Twoorthreecompanies/contractorsparticipatinginthetenderasJoint  

Venture should submit Firm-wise  participation 
details,Banker’sname,executionofworkwithdetailsofcontributionofea
chandallotherrelevantdetails. 

 
Notes:Jointventuresmustcomplythefollowingrequirements: 

 
i) Theminimumqualificationrequirements  
forjointventures:Thequalifyingcriteriaparametere.g.experience,financialresourcesetc.oftheindividualpartnersoft
heJ.V.willbeaddedtogetherandthetotalcriteriashouldnotbelessthanasspeltoutinqualificationcriteria. 

 
ii) 
Theformationofjointventureorchangeinthejointventurecharacter/partnersaftersubmissionofthebidandanychang
einthebiddingregardingjointventurewillnotbepermitted. 

 
iii)Anybidshallbesignedsoastolegallybindallpartnersjointlyandseverallyandanybidshallbesubmitted 
withacopyoftheJointVentureAgreement(JVAgreement)providingthejointandseveralliabilitieswithrespecttotheco
ntract. 

 
iv)Thepre-qualificationofajointventuredoesnotnecessarilypre-
qualifyanyofitspartnersindividuallyorasapartnerinanyotherjointventureorassociation.Incaseofdissolutionofajoint
venture,eachoneoftheconstituentfirmsmaypre-qualifyiftheymeetallthepre-
qualificationrequirements,subjecttowrittenapprovaloftheemployer. 

 
v)The bid  submissionmust include  documentaryevidencetothe relationship 
betweenjointventurepartnersintheform of 
JVAgreementtolegallybindallpartnersjointlyandseverallyfortheproposedagreementwhichshouldsetouttheprincip
lesfortheconstitution,operation,responsibilitiesregardingworkandfinancialarrangements,participation(percentag
eshareinthetotal)andliabilities(jointandseveral)inrespectofeachandallofthefirmsinthejointventure.SuchJVAgree
mentmustevidencethe commitmentofthepartiestobidforthefacilitiesappliedfor(ifpre-
qualified)andtoexecutethecontractforthefacilitiesiftheirbidissuccessful. 

 
vi)OneofthepartnersresponsibleforperformingakeycomponentofthecontractshallbedesignatedasLeadPartner.T
hisauthorizationshallbeevidencedbysubmittingwiththebidaPowerofAttorneysignedbylegallyauthorizedsignatori
esofallthepartners. 

 
vii)TheJVAgreementmustprovidethattheLeadPartnershallbeauthorizedtoincurliabilitiesandreceiveinstructionsfo
randonbehalfofanyandallpartnersoftheJointVentureandtheentireexecutionofthecontractshallbedonewithactivep
articipationoftheLeadPartner. 

 
viii)ThecontractagreementshouldbesignedjointlybyeachJointVenturePartners. 

 
ix)AnentitycanbeapartnerinonlyoneJointVenture.BidsubmittedbyJointVenturesincludingthesameentityaspartne
rwillberejected. 
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x) 
TheJ.V.agreementmayspecifytheshareofeachindividualpartnerforthepurposeofexecutionofthiscontract.Thisreq
uiredonlyforthesolepurposeofapportioningthevalueofthecontracttothatextendtoindividualpartnerforsubsequents
ubmissioninotherbidsifheintendstodosoforthepurposeofthequalificationinthattender. 

 

14(b) ChangeinConstitutionoftheContractingAgency: 

 
Priorapprovalinwritingofthecompanyshallbeobtainedbeforeanychangeismadeintheconstitutionofthecont

ractingagency,otherwiseitwillbetreatedasabreachofContract. 
 
15.
 Canvassinginconnectionwiththetendersinanyshapeorformisstrictlyprohibitedandtenderssubmittedbysu
chtendererswhoresorttocanvassingshallbeliableforrejection. 

 

16(a) EveryTendererwillhavetosubmitadeclarationinsupportoftheauthenticityofthecredentialssubmitted 
byhimalongwiththeTenderintheformofanAFFIDAVITaspertheformatprovidedatANNEXUREVI. 
 
16(b)  IfaTendererdeliberatelyprovideswronginformationorsubmitsfalsecredentialsinsupportofhis 
qualifications,theCompanyreservestherighttoterminate/rescindthecontract,forfeittheEMDandotherduesoftheco
ntractorandtotakeanyotheractionasmaybedeemedfit.* 
 

*(STRIKEOUTWHICHEVERISNOTAPPLICABLE) 
17(a)  
Anintendingtenderer,afterobtainingtenderdocumentsonpaymentofApplicationFee,havingdoubtsastothemeanin
gofanypartofthetenderdocumentsmaysubmittotheofficialinvitingtenderawrittenrequestforinterpretationorclarific
ationthereof.Anyinterpretationorclarificationofthetenderdocumentsbyformaladdendumifissuedbytheofficialinviti
ngtender,shallbefinalandvalidandbinding 
onthecompanyandthetenderers. 
 
17(b) Apre-
bidmeetingwillbeheld(ifsubsidiarycompanyfeelsitnecessary)on………..at……………HrsattheOfficeofthe…..tocl
arifytheissuesandtoanswerquestionsonanymatterthatmayberaisedatthatstage. 
(Pre-bidmeetingwillbeheldforturnkeycivilworksonly.). 
 

18. TenderEvaluation&BidAssessment: 
 

TheTendersreceivedwillbescrutinizedandevaluatedbyadulyconstitutedTenderCommittee. 
 

TheTenderCommittee willexaminetheComparativeStatementspreparedbytheconcernedtechnical 
department 
andwillsatisfyitselfthatallaspects/conditionsofeachofferhasbeenproperlyevaluatedwithrespecttofinancialimplica
tionsetc. 

 

TendersreceivedwithoutEarnestMoneywillberejected. 
 

The deviations from the commercial terms &conditions &the Tender specifications 
arescrutinizedbeforeopeningofpricebids.Normallynodeviationsinthecommercialterms&conditionswillbeaccepte
d. 
 

However,theTenderCommitteemaydecidetoscrutinizethedifferentconditionsgivenbythetenderersandfo
rmulateandfreezetheacceptableconditionsandintimateallthetenderersaboutthesameandgivethemanopportunity
torevisetheirpricebidifnecessarybeforeopeningthesame. 

 

ThePriceBidsareopenedatthetimeandplacefixedforthesameinpresenceofthetenderers&committeemem
bersanddueinformationforopeningofPriceBidistobegiventoallconcerned.Incasewhere 
thetenderersaregivenopportunitytorevisetheirPriceBids,onlytherevisedpricebidsareopenedandtheoriginalPrice
Bidsaretobekeptintactinthecustodyofthecompany. 

 

ThePriceBidsofthetendererswillhavenocondition.ThePriceBidswhichareincomplete&notsubmittedaspe
rinstructionsgivenintheTenderDocumentwillberejected. 
 

Bidderswhomeettheminimumqualificationscriteriawillbequalifiedonlyiftheiravailablebidcapacityismoret
hantheupdatedestimatedvalue.Theavailablebidcapacitywillbecalculatedasunder: 
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Project 
Name 

Nameof 
employer 

Description 
ofwork 

Contract 
No. 

Valueof 
contract 
(Rs.lakh) 

Dateof 
issue 
ofwork 
order 

Stipulated 
period 
of 

completion 

Actualdate 
of 

completion 

Remarks 
explaining 
reasonsfor
delayandw

ork 

completed 

 

AssessedAvailableBidcapacity=(AxNx2-B) 
 

where, 
 

A=MaximumvalueofCivilEngineeringWorksexecutedinanyoneyearduringthelastfiveyears(updatedtopr
esentlevel@5%percalendaryear)takingintoaccountthecompletedaswellasworksinprogress. 

 

N=Numberofyearsprescribedforcompletionoftheworksforwhichbidsareinvited. 
 

B=Valueatpresentpricelevel,ofexistingcommitmentsandongoingworkstobecompletedduringthenext......
...........months(periodofcompletionofworksforwhichbidsareinvited) 

 
Financialturnoverandcostofcompletedworksofpreviousworksshallbegivenaweightageof 

5%peryear(averageannualrateofinflation)tobringthematcurrentpricelevel,whileevaluatingthe 
qualificationrequirementandbidassessmentofthebidders. 

 

 
Eventhoughthebiddersmeettheabovequalifyingcriteria,theyaresubjecttobedisqualifiediftheyhavemade
misleadingorfalserepresentationsintheforms,statementsandattachmentssubmittedinproofofthequalifyi
ngrequirements,informationonBidCapacity(worksforwhichbidshavebeensubmittedandworkswhicharey
ettobecompleted)asonthedateofthisbid.: 

 
1(A)Existingcommitmentsandongoingworks. 
Description of 

work 
Place&

State 
Contract 

No.&Date 
Name and 

address of 

Employer 

Value of 

Contract 

(Rs.lakh) 

Stipulated 

period of 

completion 

Valueofworks 

remainingto 
becompleted 

Anticipated 

dateof 

completion 

(1) (2) (3) (4) (5) (6) (7) (8) 

        

 

1(B)Worksforwhichbidsalreadysubmitted. 
Descriptionof 

work 
Place&State Estimatedvalue 

ofworks 

(Rs.lakhs) 

Stipulatedperiod 

ofcompletion 
Date when 

decision is 

expected 

Remarksifany 

(1) (2) (3) (4) (5) (6) 

      

 

2.Worksperformedasprimecontractor(Inthesamename)onworksofasimilarnatureoverthelastsevenyears
** 
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3.Quantitiesofworkexecutedasprimecontractor(inthesamenameandstyle)inthelastsevenyears**: 

 
(Tablegivenbelowisatypicalexample&thecontentsmayvarydependinguponthenature&scopeofwork) 

Year Nameofthework Quantityofworkperformed(cum)Cementconcrete 

MasonryEarthWork(IncludingRCC&PCC) 
Remarksindicate 

contractref.) 
19…-20…. 

20…-20…. 

20…-20…. 

20…-20…. 

20…-20…. 

   

 

1. Encloseacertificate(s)fromEngineer(s)-in-charge. 
2. Immediatelyprecedingthefinancialyearinwhichbidsarereceived. 

 
(THESYSTEMOFDETERMINATIONOFBIDASSESSMENTCAPACITYASABOVEWILLBEUSEDONLYIN 

CASEOFWORKSOFESTIMATEDVALUEOFOVERRs.1CRORE.) 

 
Nodocumentpresentedbythebidderaftertheclosingdate&timeofthebidwillbetakenintoaccountbytheEval

uationcommitteeunlessotherwisecalledforduringtechnicalscrutinybythetendercommitteeasclarification.Thishow
ever,willhavenobearingwiththepricequotedinthepricebid.Ifabidderoffersarebateunilaterallyaftertheclosingdatea
ndtimeofbid,itwillnotbetakenintoaccountforevaluatingpurposebytheTenderCommittee,butifthatbidderemergesa
sthelowestevaluated,therebateofferedwillbetakenintoaccount fordeterminationofthetotaloffer. 
 

Ifthebidofthesuccessfulbidderisseriouslyunbalancedinrelationtotheestimateofthecostofworktobeperfor
medunderthecontract,thecompanymayrequirethebiddertoproducedetailedpriceanalysisforanyorallitemsoftheBil
lofquantitiestodemonstratetheinternalconsistencyofthesepriceswiththeconstructionmethodandtheschedule 
proposed. After evaluationoftheprice analysis, 
thecompanymayrequirethattheamountoftheperformancesecurity/securitydepositisincreasedattheexpenseofthe
successfulbiddertoalevelsufficienttoprotectthecompanyagainstfinanciallossinthe 
eventofdefaultonthepartofthesuccessfulbidderunderthecontract. 

 

19. Negotiations: 
Negotiationswillbeheldonlyifthelowestratereceivedisnotreasonableandthedecisionofthecompanyregar

dingreasonablenessofratesquotedwillbefinalandbindingonthebidders. 
 

Workwillbeawardedtothelowestbidder(L1)withoutposttendernegotiationsiftheratesare reasonable. 
Ifrates arenotreasonable,negotiationswithL1onlymaybeundertakentoarriveatareasonablerate. 
 
20. BannedordelistedContractors: 

ThebidderswouldgiveadeclarationthattheyhavenotbeenbannedordelistedbyanyGovt.orQuasiGovt.age
nciesorPSU's.IfabidderhasbeenbannedordelistedbyanyGovt.orQuasiGovt.agencies orPSU'sthis fact must be 
clearly stated and it may not necessarily be a cause 
fordisqualification.Ifthedeclarationisnotgiven,thebidwillberejectedasnon-responsive. 
 
21. OnreceiptofletterforacceptanceofthetenderissuedbytheCompany,thesuccessfultenderershall 
execute/accept contract agreement/work order in the company's prescribed form for the 
duefulfillmentofthecontract. 
Failuretoenterintotherequiredcontract/accepttheworkorderissuedbythecompanywithinthespecifiedperiodinthew
orkordershallentailcancellationofletterofacceptanceoftender/workorderandforfeitureoftheearnestmoney.Thewri
ttencontract/workordertobeenteredintobetweenthecontractorandthecompanyshallbethefoundationoftherightsof
boththepartiesandthe 
contractshallnotbedeemedtobeexecuteduntilthecontract/workorderissigned/acceptedbyboththepartiesi.e.Contr
actorandtheCompany. 
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22(a)
 Thevalidityperiodofthetendersshallbe4(four)monthsfromthedateofopeningofpricebidorrevisedpricebid,i
fany. 
 

Thetenderershallnot,duringthesaidperiodorwithintheperiodextendedbymutualconsent,revokeorcancel
histenderoralterthetenderoranyterms/conditionsthereofwithoutconsentinwritingofthecompany.Incasethetender
erviolatestoabidebythis,theCompanywillbeentitledtoforfeittheEarnestMoneyandrejectthetender. 
 
22(b)  
TheCompanyreservestherighttopostponethedateofreceiptandopeningoftendersortocancelthetenderswithoutas
signinganyreasonwhatsoever. 
23. The Company reserves its right to allow Public Enterprises purchase preference facility 
asadmissibleunderprevailingpolicy. 
24. ThisdetailedTenderNoticeshallbedeemedtobepartoftheContractAgreement/WorkOrder. 
25.
 Nosublettingofworkasawholebythecontractorispermissible.Sublettingofworkinpieceratedjobsispermissi
blewiththepriorapprovalofthedepartment. 

 

 
 
 
 
TheContractAgreementwillspecifymajoritemsofsupplyorservicesforwhichthecontractorproposestoengagesub-
contractor/sub-vendor. The contractormay fromtimetotime propose 
anyadditionordeletionfromanysuchlistandwillsubmitproposalsinthisregardtotheEngineer-in-
Charge/DesignatedOfficerinchargeforapprovalwellinadvancesoasnottoimpedetheprogressofwork.Suchapprov
aloftheEngineerinCharge/DesignatedOfficerinChargewillnotrelievethecontractorfromanyofhisobligations,duties
andresponsibilitiesunderthecontract. 
 
26.
 Incasethecontractorentersintoanylitigation,suchactionshouldhavetobetakeninacourtoflawwithjurisdictio
novertheplacewherethesubjectworkistobeexecuted. 
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GENERALTERMSANDCONDITIONS 
 
 

1. Definitions 
 
i)
 "Employer"or"Company”meanstheCoalIndiaLimitedoranyofitssubsidiarieswhowillemploythecontracto
rrepresentedbytheappropriateauthority. 
 
ii) "PrincipalEmployer"meanstheCoalIndiaLimitedoranyofits  subsidiaries  orthe  
officernominatedbytheCompanytofunctiononitsbehalf. 
 
iii)
 Theword"Contractor/Contractors"whereveroccursmeansthesuccessfultenderer/tendererswhohas/h
avedepositedthenecessaryEarnestmoneyandhas/havebeengivenwrittenintimationabouttheacceptanceoftende
randshallincludelegalrepresentativeofsuchindividualorpersonscomposingafirmoracompanyorthesuccessorsan
dpermittedassigneesofsuchindividual,firmorCompany,asthecasemaybe. 
 
iv)
 "Site"meansthelandandplacesincludinganybuildinganderectionthereon,over,under,inorthroughwhicht
hePermanentworksorTemporaryworksdesignedbytheEngineerinChargearetobeexecutedandanyotherlandsan
dplacesprovided bytheEmployer 
forworkingspaceoranyotherpurposeasmaybespecificallydesignatedintheContractasformingpartofthesite. 
 
v) Theterm"Sub-
Contractor"asemployedherein,includesthosehavingadirectcontractwithContractoreitheronpiecerate,itemrate,ti
merateoranyotherbasisanditincludesonewhofurnishesworktoaspecialdesignaccordingtotheplansorspecification
softhisworkbutdoesnotincludeonewhomerelysuppliesmaterials. 

 
vi) "AcceptingAuthority"shallmeanthemanagementofthecompanyandincludesanauthorized 
representativeofthecompanyoranyotherpersonorbodyofpersonsempoweredinthisbehalfbythecompany. 

 

vii) "Engineer-in-
charge"shallmeantheofficernominatedbythecompanyintheCivilEngineeringcadre/disciplinewhoiscompetenttod
irectsupervisorsandauthorizedtobeinchargeoftheworksforthepurposeofthiscontract.TheEngineerinCharge/Desi
gnatedOfficerinChargewhoisofanappropriateseniority,willberesponsibleforsupervisingandadministeringthecont
ract,certifyingpaymentsduetothecontractor, valuingvariationsto the contract, awarding extension of time and 
valuing 
compensationevents.TheEngineerinCharge/DesignatedOfficerinChargemayfurtherappointhisrepresentativesi.
e.anotherperson/ProjectManageroranyothercompetentpersonandnotifytothecontractorwhoisdirectlyresponsibl
eforsupervisingtheworkbeingexecutedatthesite,onhisbehalfundertheirDelegationofPowersofthecompany.Howe
ver,overallresponsibility,asfarasthecontractisconcerned,willbethatoftheEngineerinCharge/DesignatedOfficerin
Charge. 
 
viii) The"Contract"shallmeanthenoticeinvitingtender,thetenderasacceptedbytheCompany,the workorder 
issued to the contractor, and the formal contract agreement executed between 
thecompanyandthecontractortogetherwiththedocumentsreferredtothereinincludinggeneraltermsandconditions,
specialconditions,ifany,scopeofwork,frozenterms&conditions/technicalparameters/scopeofworkandrevisedoffe
r,ifany,specifications,drawings, 
includingthosetobesubmittedduringprogressofwork,scheduleofquantitieswithratesandamounts. 
 

ix) A"Day"shallmeanadayof24hoursfrom midnighttomidnight. 
 
x)
 The"Work"shallmeantheworksrequiredtobeexecutedinaccordancewiththecontract/workorderorpartsth
ereofasthecasemaybeandshallincludeallextraoradditional,alteredorsubstitutedworksoranyworkofemergentnatu
re,whichintheopinionoftheEngineer-in-charge,becomenecessaryduringtheprogress oftheworks toobviate 
anyriskoraccidentorfailureorbecomenecessaryforsecurity. 
 
xi)
 "ScheduleofRates”referredtointhisconditionsshallmeanthestandardscheduleofratesprescribedbythec
ompanyandtheamendmentsissuedfromtimetotime. 
 
xii) "Contractamount"shallmean: 
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a) inthecaseofturnkeycontractsthetotalsumforwhichtenderisacceptedbythecompany. 

 
b)inthecaseofothertypesofcontractsthetotalsumarrivedatbasedontheindividualratesquotedbythetender
erforthevariousitemsshowninthe"ScheduleofQuantities"ofthetenderdocumentas 
acceptedbytheCompanywithorwithoutanyalterationasthecasemaybe. 

 
xiii)
 "Writtennotice"shallmeananoticeorcommunicationinwritingandshallbedeemedtohavebeendulyserve
difdeliveredinpersonstotheindividualortoamemberofthecontractorsfirmortoanofficeofthecompanyforwhomitisint
ended,orifdeliveredatorsentby  registeredmailtothelastbusinessaddressknowntohimwhogivesthenotice. 
 
xiv) "The constructional plant" means all appliances,tools, plants or machinery or 
whatsoevernaturerequiredinorabouttheexecution,completionormaintenanceoftheworksbutdoesnotincludemate
rialsorotherthingsintendedtoformpartofthepermanentwork. 
 
xv)
 "LetterofAcceptanceofTender"meanslettergivingintimationtothetendererthathistenderhasbeenacce
ptedinaccordancewiththeprovisionscontainedinthatletter. 
 
xvi) "Department" meanstheCivilEngineeringDepartmentof CoalIndiaLimitedor  any  ofits 
subsidiarycompanies/unitsrepresentedbytheappropriateauthority. 
 
xvii) "Actofinsolvency"meansasitisdesignedbyPresidencyTownInsolvencyActorProvincial 
InsolvencyActoranyactamendingsuchoriginals. 
 
xviii) Thewordsindicatingthesingularonlyalsoincludethepluralandvice-versawherethecontextsorequires. 
 
2. ContractDocuments: 
 
Thefollowingdocumentsshallconstitutethecontractdocuments: 
 

i)NoticeInvitingTender/DetailedTenderNotice. 
ii) ArticlesofAgreement/LetterofAcceptanceofTender/WorkOrder. 
iii)GeneralTerms&Conditionsofcontract/CommercialTerms&Conditionsofcontract.iv)Additio
nalTerms&Conditionsofcontract,ifany. 
v) Specifications. 
vi)Scheduleofquantities(orBillofQuantities)/Scheduleofwork/Scopeofworkandscheduleofdeviation 
(tobeprovidedbythecontractor.) 
vii)Frozenterms&conditions/technicalparameters/scopeofworkandrevisedoffer,ifany.viii)Contract
drawingsandworkprogramme. 
ix)SafetyCodeetc.formingpartofthetender. 

 
 
N.B. Deviations: Deviations sought by the bidders, whether they are technical or commercial 
deviations,mustonlybegivenintheschedulesprescribedforthem.Anywillfulattemptbythebidderstocamouflage 
thedeviationsbygivingtheminthecoveringletterorinanyotherdocumentsthantheprescribedschedulesmayrenderth
ebiditselfasnon-responsive. 
 
2.1 Thecontractorshallenterintoandexecutecontractagreementintheprescribedform(ref.formatat 
ANNEXUREVII).Thecostofthestamppapersforthecontractagreementshallbebornebythecontractor.Twosetsofco
ntractdocument/agreementsshallbepreparedandsignedbyboththepartiesOneofthesetsshallbestamped"Original
"andtheother"Duplicate".Theduplicatecopywillbesuppliedtothecontractorfreeofcostandtheoriginalistoberetained
bythecompany.Foranyadditionalcopiesrequiredbythecontractorsthepricetobechargedwouldbethatofthecostofth
eTenderDocument (ApplicationFee). 

 
AlladditionalcopiesshouldbecertifiedbytheEngineerinCharge. 

 

Thecontractorshallkeepcopyofthesedocumentsonthesite/placeofworkinpropermannersothat  theseare  
available forinspection at all reasonable  times  by the  Engineer-in-charge,   
hisrepresentativesoranyotherofficialsauthorisedbythecompanyforthepurpose. 
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2.2 The contractdocument shallnotbe usedbythe contractorfor anypurpose other 
thanthiscontractandthecontractorshallensurethatallpersonsemployedforthiscontractstrictlyadheretothisandmai
ntainsecrecy,asrequiredofsuchdocuments. 

 

2.3 TenderEvaluation&BidAssessment 
[Referclause18ofDetailedTenderNotice] 

 

2.4. AbnormallyHighRate(AHR)&AbnormallyLowRate(ALR)Items. 

 
AbnormallyHighRates&AbnormallyLowRates,ifquotedbythecontractor,initemratetenderswillbeidentifie

d&dealtwithasunder: 
 

i)ForidentificationofAHR&ALRitemstheceilingof+/-
20%respectively,whencomparedwiththeupdatedestimatedrate,willbeconsidered. 

 
ii)VariationinQuantityonquotedrateduringexecutionforAHR&ALRitemsshallbepermittedupto+/-
25%(+25%forAHR&-25%forALR)ofthequantityprovidedforitemsofworkbelowplinthlevel&+/-
5%ofthequantityprovidedforitemsofworkaboveplinthlevelrespectively. 

 
iii)Quantityvariationbeyondthelimitmentionedatii)aboveshallbedealtbyarrivingatnewratebasedonpreval
entmarketratesofmaterials&labouranalysedasperstandardanalysisofrateofN.B.O./C.P.W.D.Paymentof
extraquantityoverthepermittedquantityof+/-25% and+/-
5%(asthecasemaybe)wouldbemadeonthebasisofthenewanalysedrate. 

 
iv)Foridentifiedabnormallylowrate(ALR)items,thecontractorwillberequiredtodepositwiththe  company 
the difference in amount calculated between the departmental justified 
ratemultipliedbythequantityofaparticularALRitemandtheALRratequotedbythecontractormultipliedbythe
quantityofthesameitem. 

 
ThetotalamounttobedepositedwillbethesumtotalofalltheidentifiedALRitemscalculatedasperthemethodo

utlinedabove. 
 

Theamountsoretainedwillberefunded onsuccessfulcompletionofindividualALRitemsofwork. 
 

2.5 Negotiations: 
[Referclause19ofDetailedTenderNotice] 

 

2.6 AcceptanceofOffer: 
 

LetterofAcceptanceisanacceptanceofofferbythecompanyanditneednotbeacceptedbythetenderer.Butth
etenderershouldacknowledgethereceiptoftheorderwithin15daysofmailingofworkorderandanydelayinacknowled
gingthereceiptwillbetreatedasabreachofcontractandcompensationforthelosscausedbysuchbreachwillbedeclare
dbythecompanybyforfeitingEMD. 
 
2.7 BannedordelistedContractors:[Referclause20ofDetailedTenderNotice] 

 

3. Discrepanciesincontractdocuments&Adjustmentsthereof 
 

Thedocumentsformingpartofthecontractaretobetreatedasmutuallyexplanatoryofoneanotherandincase
ofdiscrepancybetweenscheduleofquantity,thespecificationsand/ordrawing,thefollowingorderofpreferenceshallb
eobserved; 
 

a) DescriptioninBillofQuantitiesofwork. 
b) Particularspecificationandspecialconditions,ifanyc)
 Drawings. 
d) Generalspecifications. 

 
3.1 Intheeventofvaryingorconflictingprovision 
inanyofthedocument(s)formingpartofthecontract,theAcceptingAuthority'sdecision/clarificationshallholdgoodwith
regardtotheintentionofthedocumentorcontractasthecasemaybe. 
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3.2
 Anyerrorindescription,quantityorrateinBillofQuantitiesoranyomissiontherefrom,shallnotvitiatethecontra
ctorreleasethecontractorfromdischarginghisobligationsunderthecontractincludingexecutionofworkaccordingtot
heDrawingsandSpecificationsformingpartoftheparticularcontractdocument. 
 

3.3 Anydifferencedetectedinthetender/tenderssubmittedresultingfrom: 

 
a)  discrepancybetweendescriptioninwordsandfigures,theratewhichcorresponds  
totheamountworkedoutbythecontractorshallbetakenascorrect. 

b) discrepancyintheamountquotedbythecontractorduetocalculationmistakeoftheunitrate 
andquantity,theunitrateshallberegardedasfirmandamountcorrected. 
c) 
whentheamountofanitemisnotworkedoutbythecontractororitdoesnotcorrespondwiththerateswritteneith
erinfiguresorwords,thentheratesquotedbytheContractorinwordsshallbetakenascorrect. 
d) 
inthecaseofpercentageratetender,theContractorsarerequiredtoquotetheirratesbothinamountaswellasin
thepercentagebelow/abovetheratesenteredintheSchedule.Insuchcases in the eventofArithmetical 
error committed in amount by the contractor, the 
tenderpercentageandnottheamountshouldbetakenintoaccount. 
e)  discrepancyintotalingorcarryforward inthe amountquotedbythecontractorshall becorrected. 

 
Thetenderedsumsocorrectedandalteredshallbesubstitutedforthesumoriginallytenderedand considered 

for acceptance instead of the original sum quoted by the tenderer 
alongwithothertender/tenders.Roundingofftothenearestrupeeshouldbedoneinthefinalsummaryoftheamountinst
eadofintotalsofvarioussectionsoftheoffer. 
 

4. SecurityDeposit: 

 
4.1.1 SecurityDepositshallconsistoftwoparts; 

a) 
PerformanceSecuritytobesubmittedatawardofworkandb)Retentio
nMoneytoberecoveredfromrunningbills. 

Thesecuritydepositshallbearnointerest. 

 
4.1.2  
PerformanceSecurityshouldbe5%ofcontractamountandshouldbesubmittedwithin28daysofreceiptofLOAbythesu
ccessfulbidders inanyoftheformgivenbelow 

•aBankGuaranteeintheformgiveninthebiddocument 

•Govt.Securities,FDRoranyotherformofdepositstipulatedbytheowner 

•DemandDraftdrawninfavourof……….CoalfieldsLtdonanyScheduledBankpayableatits 
Branchat……….. 

 
TheEarnestMoney/BidSecuritydepositedintheformofBankGuaranteeshallbedischargedwhentheBidde

rhassignedtheAgreementandfurnishedtherequiredPerformanceSecurity/SecurityDeposit.Thebidsecuritydeposit
edintheformofDemand draft/cashshallbeadjustedagainstthesecuritydeposit. 

 
Ifperformancesecurityisprovidedbythesuccessfulbiddersintheformofbankguaranteeitshallbe 

issuedeither- 

(a)atBidder’soptionbyanationalized/ScheduledIndianBankor 
(b)byaforeignbanklocatedinIndiaandacceptabletotheemployer. 

(c)thevalidityoftheBankGuaranteeshallbeforaperiodofoneyearorninetydaysbeyondtheperiodofcontract
,whicheverismore. 

 
Failure of the successful bidder to comply with the requirement as above shall 

constitutesufficientgroundforcancellationoftheawardofworkandforfeitureofthebidsecurity. 
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4.2..1Allrunningonaccountbillsshallbepaidat95%(ninetyfivepercent)ofworkvalue.This5%(fivepercent)deductiont
owardsRetentionMoneywillbethesecondpartofsecuritydeposit. 

 
4.2.2.5% PerformanceSecurityshouldberefunded within 14days oftheissue of 
defectliabilitycertificate(takingovercertificatewithalistofdefects).RetentionMoneyshouldberefundedafterissueofN
o DefectCertificate.RetentionMoneyshouldbedeductedat5%fromrunningbills. 
 
4.3  TheBankGuaranteetowardssecuritydepositshallbeacceptableonlyforvaluesaboveRs.50,000/-
andtheBankGuaranteeshallalsobevalidforaminimumperiodofoneyearorninetydaysbeyondtheperiodofcontract,
whicheverismore..BankGuaranteeistobesubmittedintheformatprescribedbythecompany.BankGuaranteeshallb
eirrevocableandwillbe fromamongstthelistofBanks(ScheduledBanks)providedinthebiddocument. 

 
4.4
 TheCompanyshallbeatlibertytodeduct/appropriatefromthesecuritydepositsuchsumsasaredueandpaya
blebythecontractortothecompanyasmaybedeterminedintermsofthecontract,andtheamount 
appropriatedfromthesecuritydepositshallhavetoberestoredbyfurtherdeductionfromthecontractorssubsequenton
accountrunningbills,ifany. 
 

Therefundofsecuritydepositshallbesubjecttocompany'srighttodeduct/appropriateitsdueagainstthecontr
actorunderthiscontractorunderanyothercontract. 
 

4.5

 Oncompletionoftheentireworkandissueofdefectliabilitycertificate(takingovercertificatewithalistofdefects)b
ytheEngineer-in-
charge,onehalfofthesecuritydepositremainingwiththecompanyshallberefunded.Theotherhalfshallberefundedtot
hecontractorafterissueofNoDefectCertificatebytheEngineer-in-
Charge.ontheexpiryofDefectLiabilityPeriodofsixmonths,subjecttothefollowingconditions: 

 
a)Anydefect/defectsinthework,ifdetectedafterissueofdefect liability certificateis/arerectified tothe 
satisfactionoftheEngineer-in-Chargewithinthesaidperiod. 

b)Inthecaseofbuildingworkorotherworkofsimilarnature,therefundshallbemadeontheexpiryofthe 

saidsixmonthsperiodorattheendofonefullmonsoonperiodi.e.JunetoSeptember,whicheverislaterin 

pointoftimeandanydefectssuchasleakagesinroof,efflorescesinwalls,dampness, defectsin 

drainageetc.shouldberectifiedtothesatisfactionofEngineer-in-Charge. 

 
5. Deviations/VariationsinQuantitiesandPricing 

 
Thequantitiesgiveninthe 

"ScheduleofQuantities"arebasedonestimatesandaremeanttoindicatetheextentoftheworkandtoprovideauniformb
asisfortenderingandanyvariationeitherbyadditionoromissionshallnotvitiatethecontract. 
 
5.1 The company through its Engineer In Charge or his representative shall, without 
radicallychangingtheoriginalscopeandnatureofthework,undercontract,havepowertomakeanyalterationsinoraddi
tionstoorsubstitutionoftheoriginalspecifications,drawings,designsandinstructionsthatmayappeartobenecessary
oradvisableduringtheprogressofthework. 
 

Thecontractorshallbeboundtocarryouttheworksinaccordancewiththeinstructionsgiventohiminwritingbyt
heEngineerInChargeorhisrepresentativeonbehalfofthecompany.Suchalteredoradditionalorsubstitutedwork,whi
chshallformpartoftheoriginalcontract,shallbecarriedoutbythecontractoronthesametermsandconditionsinallrespe
ctsonwhichtheyagreedtodothemainworkandatthesamerate/ratesasarespecifiedinthecontract/work-order. 
 
5.2 Therightisreservedtocancelanyitemsofworkincludedinthecontractagreementorportionthereofin 
anystageofexecutioniffoundnecessarytotheworkandsuchomissionshallnotbeawaiverofanyconditionofthecontra
ctnorinvalidateanyoftheprovisionsthereof. 
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5.3

 Iftheadditional,alteredorsubstitutedworkincludesanyclassofworkforwhichrate/ratesis/arenotspecifiedi

nthecontract/workorder,ratesforsuchitemsshallbedeterminedbytheEngineerInChargeasfollows: 
 

a)Inthecaseofpercentagetenders,iftheratefortheitemofworkexecutedisavailableinthecompany's 
approved SOR, it will be paid at the schedule rate plus or minus the 
acceptedpercentageaspercontract, 

 
b) 
Incaseofitemratetenders,therateforextraitemshallbederivedfromtherateforsimilaritemornearsimilaritem
ofworkavailableintheagreementscheduleofworkorbyanalysisofratesasat(c)belowandthelowerrateoutoft
heabovetwoshallbeconsidered. 

 
c)Incasetherateforextraitemistobederivedbyanalysisofrate,thesameshallbedonebyanalysisonprevalent
marketrateofmaterialsandlabourbasedonstandardnormsofanalysisofrateofN.B.O./C.P.W.D. 

 
d)Incaseofcombinedtenderwithpartlyitemratefornon-scheduleitems&partlypercentagetenders 
forSORitems,therateforextraitemshallbederivedasat(b)aboveincaseofnon-
scheduleitemsratesandincaseofpercentageratesforSORitemstherateforextraitemshallbederivedasat(a
)above. 

 
IncaseofanydifferencebetweenthecontractorandtheEngineer-

InChargeastothefixationofrates,themattershallbereferredtotheacceptingauthorityofthecompanyi.e.CGM(C)/GM
(C)/CE(C)ofthecompanyorStaffOfficer(C)fortheworkawardedatCompanyHqrs.levelandArealevelrespectively,w
hosedecisionshallbefinalandbindingonthecontractor. 
 
5.4 Payment for such deviated items (additional/ altered / substituted items of work or excess 
quantities ofworkbeyond+/-25%oftheagreementschedule)shallbemadeinthecontractorsrunningon accountbills, 
till the revised estimate regularisingthese items are sanctioned by the 
competentauthorityofthecompany,attheprovisionalratesandshallnotexceed: 
 

a)75%oftheraterecommendedbytheEngineerInChargetotheacceptingauthorityofthecompanyi.e.CGM
(C)/GM(C)/CE(C)ofthecompanyorSO(C)oftheArea,iftherateisdirectlyavailableintheSORofthecompan
y. 

 
b)50%oftheraterecommendedbytheEngineerInChargetotheacceptingauthorityofthecompany,i.e.CGM
(C)/GM(C)/CE(C)ofthecompanyorSO(C)oftheArea,ifitisanalyseditemratesbasedonprevalentmarketrat
esofmaterialsandlabourfollowingNBO/CPWDnorms. 

 
5.5 Thetimeforcompletionoftheoriginallycontractedworkshallbeextendedbythecompany in 
theproportion that the additional work (in value) bears to the 
originalcontractedwork(invalue)plus25%ofthetimecalculatedasexplainedaboveorsuchfurthera
dditionaltimeasmaybeconsideredreasonablebytheEngineerinCharge. 
 
5.6
 ThecompanythroughitsEngineerInChargeorhisrepresentative,onbehalfofthecompany,shallhavepowert
oomitanypartoftheworkincaseofnon-
availabilityofaportionofthesiteorforanyotherreasonandthecontractorshallbeboundtocarryouttherestoftheworkina
ccordancewiththeinstructionsgivenbytheEngineerInCharge.NoclaimfromtheContractorshallbeentertained/acce
ptedonthesegrounds. 
 
5.7 Intheeventofanydeviationbeingordered whichintheopinionofthecontractor  
changesradicallytheoriginalscope/natureofthecontract,thecontractorshallundernocircumstancessuspendthewo
rk, eitheroriginaloraltered orsubstituted,andthedispute/disagreementasto  
thenatureofdeviationandtherate/ratestobepaidforsuchdeviationsshallberesolvedseparatelywiththecompanyasp
ertheprocedures/normslaiddownhereafter. 
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6. TimeforCompletionofContract,Extensionthereof,DefaultsandCompensationforDelay 

 
Timeistheessenceofthecontractandassuchallworksshallbecompletedwithinthetimestipulatedinthecontr

act/workorder. 
 

Immediatelyafterthecontractisexecuted/theworkorderisissued,theEngineerInChargeandthe 
contractorshallagreeuponadetailedtimeandprogresschartpreparedbasedonBARCHART/PERTCPMtechniques
onthebasisofaconstructionschedulesubmittedbythecontractoratthetimeofexecutingcontractshowingtheorderinw
hichtheworkisproposedtobecarriedoutwithinthetimespecifiedinthecontractdocument/workorder. 
 
Forthepurposeofthisdetailedtimeandprogresschart,theworkshallbedeemedtohavecommencedontheexpiryof10(
ten)daysfromtheissueofLetterofAcceptanceofTender/WorkOrderorhandingoverthesiteofworkorhandingoverrea
sonablenumberofworkingdrawingstothecontractorortheperiodofmobilisationallowedintheworkorderforstartingth
eworkinspecialcircumstances,whicheverislater. 
 
6.1
 Ifthecontractor,withoutreasonablecauseorvalidreasons,commitsdefaultincommencingtheworkwithinthe
aforesaidtimelimit,thecompanyshallwithoutprejudicetoanyotherrightorremedy,beatliberty,bygiving15daysnoticei
nwritingtothecontractortocommencethework,toforfeittheEarnestMoneydepositedbyhimandtorescindtheLetterof
AcceptanceofTender/WorkOrder. 
 

Additionally, the Company will reserve the right to debar such defaulting Contractors from 
participatinginfutureTendersforaminimumperiodof1(One)year. 
 
6.2
 Ifthecontractorfailstomaintaintherequiredprogressintermsoftheagreedtimeandprogresschartortocomplet
etheworkandclearthesiteonorbeforethecontractorextendeddateofcompletion,heshallwithoutprejudicetoanyothe
rrightorremedyavailableunderthelawtothecompanyonaccountofsuchbreach,payascompensation(LiquidatedDa
mages)@halfpercent(1/2%)ofthecontractpriceperweekofdelay.Theaggregateofsuchcompensation/compensati
onsshallnotexceed10(ten)percentofthetotalvalueasshowninthecontract. 

 
Thiswillalsoapplytoitemsorgroupofitemsforwhichseparateperiodofcompletionhasbeenspecified. The 

amountofcompensation maybeadjustedorsetoff againstanysum 
payabletothecontractorunderthisoranyothercontractwiththecompany. 

 
6.2.1  
Thecompany,ifsatisfied,thattheworkscanbecompletedbythecontractorwithinareasonabletimeafterthespecifiedti
meofcompletion,mayallowfurtherextensionoftimeatitsdiscretionwithorwithoutthelevyofL.D.Intheeventofextensi
ongrantedbeingwithL.D,thecompanywillbeentitledwithoutprejudicetoanyotherrightorremedyavailableinthatbeh
alf,torecoverfromthecontractorasagreeddamagesequivalenttohalfpercentofthecontractvalueoftheworksforeac
hweekorpartoftheweeksubjecttoaceilingof10%ofthecontractprice. 

 
6.2.2  Thecompany,ifnotsatisfiedthattheworkscanbecompletedbythecontractor, 
andintheeventoffailureonthepartofthecontractor tocompleteworkwithinfurtherextension 
oftimeallowedasaforesaid,shallbeentitled,withoutprejudicetoanyotherright,orremedyavailableinthatbehalf,tores
cindthecontract. 

 
6.2.3 Thecompany,ifnotsatisfiedwiththeprogressofthecontractandintheeventoffailureofthecontractor 
torecoupthedelaysinthemutuallyagreedtimeframe,shallbeentitledtoterminatethecontract. 

 
6.2.4  Intheeventofsuchterminationofthecontractasdescribedinclauses6.2.2or6.2.3orboth,thecompany, 
shallbeentitledtorecoverL.D.uptotenpercent(10%)ofthecontractvalueandforfeitthesecuritydepositmadebytheco
ntractorbesidesgettingtheworkcompletedbyothermeansattheriskandcostofthecontractor. 
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6.3 a)The companymayat its  solediscretion, waive the paymentof compensation 
onrequestreceivedfromthecontractorindicatingvalidandacceptablereasonsiftheentireworkiscompletedwithinthe 
date asspecifiedin the contract/work order or as validly extended date without stipulating 
anycompensationfordelay.or 
 

b)Iftheprogressoftheworkorofanyportionoftheworkisunsatisfactory,theEngineerIn-
chargeshallbeentitled,aftergivingthecontractor15days'noticeinwriting,toemployanotherAgencyforexecutingthejo
bortocarryouttheworkdepartmentallyeitherwhollyorpartlydebitingthecontractorwiththecostinvolvedinengaginga
notherAgencyorthecostinvolvedinexecutingtheworkdepartmentally,asthecasemaybe.Thecertificatetobeissuedb
ytheEngineerIn-
chargeforthecostoftheworksodoneshallbefinalandconclusiveandtheextracost,ifany,shallbebornebythecontracto
r. 
 
6.4 Extensionofdateofcompletion:Onoccurrencesofanyeventscausingdelayasstatedhere-
under,thecontractorshallintimateimmediatelyinwritingtotheEngineerInCharge. 
 
a) ForceMajeure: 
 

i)Naturalphenomena,includingbutnotlimitedtoabnormallybadweather,unprecedentedfloodanddraught,e
arthquakes&epidemics. 
ii)Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign) 
includingbutnotlimitedtowar,proprieties,quarantineembargoes 

 
Thesuccessfulbidder/contractorwilladviseintheeventofhishavingtoresorttothisclausebyaregisteredletter
dulycertifiedbythelocalchamber ofcommerce 
orstatutoryauthorities,thebeginningandendofthecauseofdelay,withinfifteendaysoftheoccurrenceandces
sationofsuchForceMajeurecondition. 

 
Inthe event of delay due to Force Majeure for more than one month thecontract may be 
terminatedatthediscretionofthecompany.Terminationundersuchcircumstanceswillbewithoutanyliability
oneitherside. 

 

b) Seriouslossordamagebyfire 
 
c) Non-availabilityofstoreswhicharetheresponsibilityofthecompanytosupplyaspercontract 
 
d) Non-
availabilityofworkingdrawingsintime,whicharetobemadeavailablebythecompanyaspercontractduringprogressoft
hework 
 
e) Delayonthepartofthecontractorsortradesmenengagedbythecompany notformingpart 
ofthecontract,holdingupfurtherprogressofthework 
 
f) Non-availabilityorbreakdownoftoolsandplanttobemadeavailableormadeavailablebythecompany 
 

g) Theexecutionofanymodifiedoradditionalitemsofworkorexcessquantityofwork. 
 
h) Anyothercauses which,atthesolediscretionofthecompany,isbeyondthecontrolofthecontractor. 
 

 
6.4.1
 AHINDRANCEREGISTERshallbemaintainedbybothdepartmentandthecontractoratsitetorecordthevari
oushindrances,asstatedabove,encounteredduringthecourseofexecution. 
 

Hindrance registerwill be signed by both the parties. The contractormay also record his 
observationsintheHindranceRegister.Incasethecontractorhasadifferentopinionforhindranceandadispute 
arisesthenthematter 
wouldbereferredtotheEICandorthenexthigherauthoritywhosedecisionwouldbefinal&bindingonthecontractor&the
decisiontobecommunicatedwithin15days. 
 
6.4.2 The contractor shall request the company inwriting for extension of time within 15  daysofhappening 
ofsucheventcausing delaystating also,theperiodforwhich 
extensionisrequired.Thecompanymay,consideringthegenuinityoftherequest,giveareasonableextensionoftimefo
rcompletionofthework. 
SuchextensionshallbecommunicatedtothecontractorinwritingbythecompanythroughtheEngineerInChargewithi



n1(one)monthofthedateofreceiptofsuchrequest. 
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6.4.3 TheopinionoftheEngineer-in-
charge,whetherthegroundsshownfortheextensionoftimeareorarenotreasonable,isfinal.IftheEngineer-in-
chargeisoftheopinionthatthegroundsshownbythecontractorarenotreasonableanddeclinestothegrantofextension
totime,  thecontractor cannotchallengethesoundnessoftheopinionbyreferencetoarbitration. 

 

 
TheopinionoftheEngineer-in-

chargethattheperiodofextensiongrantedbyhimisproperornecessaryisnot,however,final.Ifthecontractorfeelsthatt
heperiodofextensiongrantedisinadequatehecanappealtotheCGM(Civil)/GM(Civil)/CE(Civil)ofthecompanyforco
nsiderationonthequestionwhethertheperiodofextensionisorisnotproperornecessary. 

 
6.4.4
 ProvisionalextensionoftimemayalsobegrantedbytheEngineerInChargeduringthecourseofexecution,on
writtenrequestforextensionoftimewithin15(fifteen)daysofhappeningofsucheventsasstated above,reserving the 
company's right to impose/ waive penalty at the time of granting finalextensionoftimeaspercontractagreement. 

 
6.4.5 When theperiodfixed forthe completion ofthecontract isabout toexpire,thequestionofextension 
ofthecontractmaybeconsideredattheinstanceoftheContractorortheDepartmentorofboth.Theextensionwillhaveto
bebyparty'sagreement,expressorimplied. 

 
Incasethecontractordoesnotapplyforgrantofextensionoftimewithin15(fifteen)daysofthehindranceoccurri

nginexecutionoftheworkandthedepartmentwantstocontinuewiththeworkbeyondthestipulateddateofcompletionfo
rreasonoftheworkhavingbeenunavoidablyhindered,theEngineer-in-
chargecangrantextensionoftimeevenintheabsenceofapplicationfromthecontractor. 

 
SuchextensionoftimegrantedbytheEngineerInChargeisvalidprovidedthecontractoracceptsthesameeith

erexpresslyorimpliedbyhisactionsbeforeandsubsequenttothedateofcompletion.Suchextensionoftimeshallbewit
houtprejudicetoCompany'srighttolevycompensationundertherelevantclauseofthecontract. 

 
Thecontractorshallhoweverusehisbesteffortstopreventormakegoodthedelaybyputtinghisendeavorscon

stantlyasmaybereasonablyrequiredofhimtothesatisfactionoftheEngineerInCharge. 
 

7. MaterialSupply&otherfacilities 
 
7.1* Thecompanydoesnotundertakeanyresponsibilityforsupplyofanymaterialstothecontractor. 

Or 
 
7.1*
 Thecompanywillsupplysteelbothreinforcementandstructuralandcementatthefollowingratesinclusiveofal
ltaxes.Thecontractorshallbearallthecostfortransportation;handlingandstoragefromtheissuingstoreof 
thecompanytocontractor'sworksitestore. 

 

i) ReinforcementSteel:-  

 a) M.S.Round :Rs. 
 b) TorSteel :Rs. 
 c)StructuralSteel :Rs. 
ii) Cement :Rs. 

[*deletewhicheverisnotapplicable] 
 
7.2 Ifthesteelisissuedbythedepartment,thewastageofsteelshallbethebarest  minimum.Thewastage 
allowedfromtheoreticalquantitywillbeuptoamaximumof5%tocoverthewastageduetocuttingintopieces,bendingan
dotherfactors.Nocutpiecesorscraplessthan2mtr.inlengthwillbetakenbythedepartment.Effortsshouldbemadetous
ethecutpiecesof2mtr.orabovelengthasfaraspossible. 

 
Ifthewastageofsteelismorethanthepermissiblevariationmentionedabovethecostofexcesswastagemade

bythecontractorshallberecoveredatdoubletheissueratesindicatedabove,or115%ofprevailingmarketrateincludin
gsalestaxandgeneraltaxduringtheperiodofwork,whicheverismore. 

 
NoallowancesshallbeentertainedonaccountofRollingMarginforthesteeleitherissuedbythe 

departmentorprocuredbythecontractor. 
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7.3 Ifthecementisissuedbythedepartment,thevariationof5%willbepermittedoverthetheoretical 
consumptionofcementforvalueofworkuptoRs.10.00lakhsand3%forvalueofworkaboveRs.10.00lakhs.Intheevent
ofcementconsumedismore/lessthanspecifiedabove,therecoveryforthequantityofcementconsumedinexcessorle
ssthanthespecifiedquantityshallbemadeatdoubletheissuerateor 
115%ofprevailingmarketrateincludingsalestaxandgeneraltaxduringtheperiodofwork,whicheverismore. 
 
7.4 Incasethe departmentisnotabletosupplycement/steelaspertheprovisionsofthe 
contract,theEngineerInChargemayallow,withtheapprovalofCGM(Civil)/GM(Civil)/CE(Civil)ofthecompany,theco
ntractorinwritingforprocurementofcement/steelfromtheapprovedsourcesandtheextraonthisaccountincludingtra
nsportcharges,ifany,overtheissuerateshallbereimbursedtothecontractoronproductionofauthenticdocuments. 
Transportationofcement/steelfromtheplaceofpurchasetothesiteofworkandproperstorageofcement/steelatsitesh
allbecontractor'sresponsibility.Heshouldmaintainproperaccountofcement/steelissued/procuredbyhimandshoul
dallowinspectionofhisgodownandhiscement/steel account by the concernedEngineer-in-charge or any other 
authorisedofficers of the company.Contractor 
shoulddrawmaterialsfromthecompanyonthebasisofactualrequirementasassessedbytheEngineerInChargeon"a
sandwhenrequired"basis. 
 
7.5 RecoveryofcostofmaterialsissuedonsaleA/cwillbemadeasper 
actualconsumptionbasisbuttheEngineerInChargewillhavethediscretionformakingfullrecoverywhileprocessingap
articularbilloraskingforthereturnofthebalancematerialsiftheworkisnotprogressingsatisfactorily. 
 

Thecontractorshallkeepaccuraterecordofmaterialsissuedbythecompany,maintainproperaccountforthe
materialsreceivedandconsumedintheworkandshallbeopentocheckbytheEngineerInChargeorhisauthorisedrepr
esentative. Thecontractorshallensurethatsuchmaterialsareconsumedforthecontractworks onlyandtheRegister  
fortheaforesaidaccountshallbesignedboth  bytherepresentativesofEngineer InChargeandthecontractor. 
 
7.6
 Allmaterials,toolsandplantsbroughttositebythecontractorincludingthematerialssuppliedbythecompanys
hallbedeemedtobeheldinlienbythecompanyandthecontractorshallnothavetherighttoremovethesamefromthesite
,withoutthewrittenpermissionoftheEngineerInCharge.   
Thecompanyshallnothoweverbeliableforanyloss,theftordamage 
duetofireorothercauseduringthisperiodoflien,theresponsibilityforwhichshalllieentirelyonthecontractor. 
 

 
7.7
 Thecontractorshallbearthecostofloading,transportationtosite,unloading,storingundercoverasrequiredet
c.asmaybenecessaryfortheuseandkeepingthematerialsingoodcondition. 
 
7.8
 Anysurplusmaterialsissuedbythecompany,remainingaftercompletionorterminationofthecontract,shallb
ereturnedbythecontractorathiscost 
totheplaceofissueandtheEngineerInChargeshallacceptthesameattheratenotexceedingtherateatwhichthesewer
eoriginallyissuedtakingintoconsiderationthedeteriorationordamage,ifany,thatmayhavebeencausedduringthecu
stodyofthecontractor.Intheevent,thecontractorfailstoreturnthesurplusmaterialsoutofthosesuppliedbythecompan
y,theEngineerInChargemay,inadditiontoanyotherliabilitywhichthecontractorwouldincurin 
thisregard,bygivingnoticeinwritingrequirethecontractortopaytheamountatdoubletheissueratefor 
suchunreturnedsurplusmaterialsor115%oftheprevailingmarketrateincludingSalesTax&GeneralTaxduringthepe
riodofwork,whicheverismore. 
 
7.9
 Oncompletionoronterminationofthecontractandoncompleterecoveryofsecuredadvancepaidbythecomp
any,ifany,inrespectofmaterialsbroughttosite,thecontractorwithduepermissionoftheEngineerInChargeshallbe 
entitledto  removeathis  expensesall  surplus  materialsoriginallysupplied 
byhimanduponsuchremoval,thesameshallbecomethe propertyofthecontractor. 
 
7.10 Allchargesonaccountofoctroi,terminalorsalestaxandotherdutiesonmaterialsobtainedforthe worksfrom 
any source (excluding materials supplied by the company) shall be borne by thecontractor. 
 
7.11 The  contractorshallarrangenecessaryelectricityathisowncostfortheworkandhisown 
establishment.However,ifavailableandfeasiblethecompanymayarrangeelectricityatonepointneartheworksiteand
necessaryrecoveryofcostofenergyconsumedwillbemadeatratesprescribedbythecompanyfromtimetotime.Energ
ymeterforthispurposeshallbeprovidedbythecontractor. 
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7.12 The 
contractorshallarrangenecessarywaterfortheworkandhisownestablishment.However,ifavailableandfeasiblethec
ompanymayarrangewateratonepointneartheworksiteforwhichrecovery 
@ 1%ofthecontractvalueofworkdonewillbemadefromthecontractor'sbills. 
 

 
7.13 Coal requiredfor manufacturing ofbrickstobeusedin 
theworkwillbeissued@25tonnesperonelakhofbricksonpaymentattherateprevailingonthedateofissue.Requireme
ntofcoalmayvarydependingonthequalityofcoal.Transportationofcoalandthechargesthereofshallbecontractor'sre
sponsibility. 

 
7.14 Explosives,detonatorsandother 
inflammablematerialsshallnotbeusedintheexecutionoftheworkatsitebythecontractorwithoutpriorwrittenpermis
sionoftheEngineerInCharge.Transportationandstorageofsuchmaterialsshallbedoneinspecifiedmannerinacco
rdancewiththelawinforce.Thecontractorshallalsoobtainlicenceundersuchlawsfor,transportation,storage,usea
ndallotheroperations,connectedwiththehandlingofthesame. 

 

 

8. QualityAssurance-MaterialsandWorkmanship 
 

Thecontractorshallcarryoutandcompletetheworkineveryrespectinaccordancewiththecontractandshallen
surethattheworkconforms 
strictlytothedrawings,specifications,instructionsoftheEngineerInCharge.TheEngineerInChargemayissue,fromti
metotime,furtherdrawings,detailedinstructions/ directionsin writingto the contractor. All such drawings, 
instructions/directions  shall beconsistent with the contract documentsandshould be reasonably inferable 
therefrom, alongwithclarifications/explanationsthereof,ifnecessary. 

 
 

8.1
 ForQualityAssurancesofalltheCivilEngineeringWorksthenorms/guidelineslaiddownbythecompanyher
einandelsewherewillform partofthecontractforthepurposeofquality ofworks. 

 

 

8.2 Thecontractorshallberesponsibleforcorrectandcompleteexecutionoftheworkinaworkmanlikemanner 
withthematerialsasperspecificationwhichshallbesubjecttotheapprovalofthecompany.Allworkunderexecutionin
pursuanceofthecontractshallbeopentoinspectionandsupervisionbytheEngineerInCharge 
orbyhisauthorisedrepresentativeoranyotherofficialofhigherrankoranyotherpersonauthorisedbythecompanyinh
isbehalf&thecontractorshallallowthesame. 

 

 

8.3Allmaterialstobeprovidedbythecontractorshallbeinconformitywiththespecifications/scheduleofworkasperthe
contractandthecontractorshallfurnishproof,ifsorequiredbytheEngineerInChargetohissatisfactionthatthematerial
sdosocomply. 

 

8.4 Thecontractorshallimmediatelyaftertheawardofwork  
drawupaschedulegivingdatesforsubmissionofsamplesasrequired 
ornecessaryasperthespecificationforapprovalofEngineerInChargewhoshallapprove,iffoundacceptable,promptly
sothatthereisnodelayintheprogressoftheworkofthecontractororoftheworkofanyofthesub-contractor. 
 

Onreceiptofsamplesasperschedule,theEngineerInChargeshallarrangetoexamine/testwith 
reasonablepromptnessensuringconformityofthesampleswiththerequiredspecificationandcomplyingwiththerequi
rementsaspercontractdocumentskeepinginviewthattheworkshallbeinaccordancewiththesamplesapprovedbyhi
m.Thecontractorshallnotstartbringingmaterialsatthesiteunlesstherespectivesamplesareapproved.  
Materialscon-formingtoapprovedsamplesshallonlybebroughttosite. 

 

Samplesaretobe suppliedbythecontractorathisowncost. Thecostinvolvedin 
testsshallbebornebythecontractor.IfanytestisorderedbytheEngineerInChargewhichistobe 
carriedoutbyanyindependent  personor  agency  
atanyplaceotherthanthesiteeventhenthecostofmaterialsandtestingchargeetc.  
shallbebornebythecontractor.Ifthetestshowsthatthematerialsarenotinaccordancewiththespecifications,thesaid
materialsshallnotbeusedintheworkandremovedfromthesiteatcontractorscost. 
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8.5
 Thecompany,throughtheEngineerInCharge,shallhavefullpowerstorejectanymaterialsorworkduetoadefe
ctthereinfornotconformingtotherequiredspecification,orformaterialsnotbeingoftherequiredqualityandstandardorf
orreasonsofpoorworkmanshiporfornotbeinginaccordancewiththesampleapprovedbyhim.Thecontractorshallfort
hwithremedythedefect/replacethematerialsathisexpenseandnofurtherworkshallbedonependingsuchrectification
/replacementofmaterials,ifsoinstructedbytheEngineerInCharge. 
 

Incaseofdefaultonthepartofthecontractor,theEngineerInChargeshallbeatlibertytoprocuretheproper 
materials for replacement and/or to carry out the rectifications in any mannerconsidered advisable
 under the circumstances and the entire cost & delay for such 
procurement/rectificationshallbebornebythecontractor. 
 
8.6 TheEngineerInChargeshallbeentitledtohavetestscarriedoutforanymaterials,accordingtothe 
standardpracticefollowedforsuchtests,otherthenthoseforwhichsatisfactoryproofhasalreadybeenfurnishedbythe
contractorwhoshallprovideathisexpenseallfacilitieswhichtheEngineerInChargemayrequireforthepurpose. 
 

Thecostofanyothertests,ifsorequiredbytheEngineerInCharge,shallbebornebythecontractoronly,ifthete
stshowstheworkmanshipormaterialsnottobeinaccordancewiththeprovisionofthecontractortheinstructionofEngin
eerInCharge,butotherwisebythecompany. 
 
8.7 Accesstotheworks: TheEngineer-in-chargeandanypersonauthorisedbythecompany 
shallatalltimeshaveaccesstotheworksandtoallworkshopsandplaceswhereworkisbeingpreparedorfromwheremat
erials,manufacturedarticlesarebeingobtainedfortheworksandthecontractorshallaffordeveryfacilityforandeverya
ssistanceinorinobtainingtherighttosuchaccess. 
 
8.8 Inspectionofworks: i)NoworkshallbecovereduporputoutofviewwithouttheapprovaloftheEngineer-in-
chargeortheEngineer-in-
charge'srepresentativeoranyotherofficernominatedbythecompanyforthepurposeandthecontractorshallaffordfull
opportunityfortheEICorEIC`srepresentativeoranyotherofficernominatedby thecompany 
forthepurposetoexamineandmeasureanyworkwhichisabouttobecovereduporputoutofviewandtoexaminefoundat
ionsbeforepermanentworkisplacedthereon.thecontractorshallgiveduenoticetotheEngineer-in-
charge'srepresentativewheneveranysuchworkorfoundationsisreadyorabouttobereadyforexaminationandtheEn
gineer-in-
charge'srepresentativeshall,withoutunreasonabledelay,unlessheconsidersitunnecessaryandadvisesthe 
contractoraccordingly,attendforthepurposeofexaminingandmeasuringsuchworkorfoundations. 
 
ii)
 ThecontractorshalluncoveranypartorpartsoftheworksormakingopeningsinorthroughthesameastheEngi
neerInChargemayfromtimetotimedirectandshallreinstateandmakegoodsuchpartorpartstothesatisfactionofEngin
eer-in-charge. 
 

Ifanysuchpartorpartshavebeencovereduporputoutofviewaftercompliance withthe requirement ofsub-
clause  
aboveandarefoundtobeexecutedinaccordancewiththecontract,theexpensesofuncovering,makingopeningsinort
hroughandmakinggoodthesameshallbebornebytheEmployer,butinanyothercasesallcostsshallbebornebythecon
tractor. 
 

 
8.9 RemovalofImproperWorkandMaterials: 

 
i) The  Engineer-in-charge  
shallduringtheprogressoftheworkshavepowertoorderinwritingfromtimetotime: 

a)Theremovalfromthesite,ofanymaterialswhichintheopinionofEngineer-in-charge,arenot 
in 
accordancewiththecontract/workorder/approvedsample.b)Thesu
bstitutionwithproperandsuitablematerials. 
c)Theremovalandproperre-execution, notwithstandinganyprevioustestthereoforinterimpayment 
thereform, of any work which in respect of materials or workmanship is not 
inaccordancewiththecontract. 

 
ii) Incaseofdefault  onthepartofthecontractorincarryingout  suchorder,theEngineer-in-chargeshallbe  
entitledtoemploy  and  pay  otheragencytocarryoutthe  
sameandallexpensesconsequentthereonshallberecoverable fromthe contractor or maybedeductedfromany 
amountdueorwhichmaybecomeduetothecontractor. 
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8.10 DevaluationofWork: 
Inlieuofrejectingworkdoneormaterialssuppliednotinconformitywiththecontract/workorder/approvedsamples,the
Engineer-in-chargeoranyotherofficernominatedbythecompanyforthepurposemayallowsuchwork 
ormaterialstoremain,providedtheEngineerInCharge/theofficernominatedbythecompanyissatisfiedwiththequality
ofanymaterials,orthestrengthandstructuralsafetyofthework,andinthatcaseshallmakesuchdeductionforthediffere
nceinvalue,asinhisopinionmaybereasonable. 
 
8.11 FinalInspection ofWork:  TheEngineer-in-
chargeandanyotherofficernominatedbythecompanyforthepurposeshallmakefinalinspectionofallworkincludedint
hecontract/workorder,oranyportionthereof,oranycompletedstructureformingpartoftheworkofthecontract,assoon
aspracticableafternotificationbythecontractorthattheworkiscompletedandreadyforacceptance.Iftheworkisnotacc
eptabletotheEngineer-in-chargeatthetimeofsuchinspection,heshallinformthecontractor 
inwritingastotheparticulardefectstoberemediedbeforefinalacceptancecanbemade. 
 
8.12 Defectsappearingafteracceptance:
 Anydefectswhichmayappearwithinthedefectliabilityperiodandarising,intheopinionoftheEngineer-in-
charge,fromlackofconformancewiththedrawingsandspecifications,shall,ifsorequiredbytheEngineer-in-
chargeinwriting,beremediedbythecontractorathisowncostwithinthetimestipulatedbytheEngineer-in-
charge.Ifthecontractorfailstocomply,theEngineer-in-
chargemayemployotherpersonstoremedythedefectsandrecoverthecostthereoffromtheduesofthecontractor. 
 
8.13 SiteOrderBook:A  SiteOrderBookisaRegisterdulycertifiedbytheEngineer-in-
chargeregardingnumberofpagesitcontains,eachpagebeingnumbered,nameofwork,nameofcontractor,reference
ofcontract/workorderandtheaforesaidcertificateshouldberecordedonitsfirstpage. 
 

Site Order Books shall be maintained on the sites of works and should never be 
removedtherefromunderanycircumstances.Itshallbethepropertyofthecompany.TheEngineerInChargeorhisauth
orisedrepresentativeshalldulyrecordhisobservationsregardinganyworkwhichneedsactiononthepartofthecontrac
torlike,improvement 
inthequalityofwork,failuretoadheretothescheduledprogrammeetc.aspercontract/workorder.The contractorshall 
promptly sign thesiteorderbookand notetheordersgiven  
thereinbytheEICorhisrepresentativeandcomplywiththem.The complianceshall 
bereportedbythecontractorinwritingtoEICintimesothatitcanbechecked. 
 

TheSiteOrderBook  
willbeconsultedbytheEngineerInChargeatthetimeofmakingbothrunningonaccountandfinalbillsofthecontractor.A
certificatetothiseffectshouldbegivenintheMeasurementbooksbytheEngineerInChargeorhisrepresentative. 
 
8.14 SamplesandTestingofMaterials: Allthematerialstobeprocuredbythecontractorandtobeused 
inworkshallbeapprovedbytheEngineerInChargeinadvance,andshallpassthetestsandanalysisrequiredbyhim,whi
chwillbeasspecifiedinthespecificationsoftheitemsconcernedandorasspecifiedbyBISortheIRCstandardspecificati
onsacceptabletotheEngineerInCharge.ThemethodofsamplingandtestingshallbeaspertherelevantBIS,IRCandot
herrelevantstandardsandpractices.Minormineralslikesand,stonechipsetc.shallbeconformingtorelevantBISstand
ards.AllboughtoutitemsincludingCementandSteelshallbeprocuredfromsuchmanufacturerswhoholdvalidlicensec
onformingtorelevantBISstandardsformanufacturingofsuchitems. 
 
8.15 StorageofMaterials:Materialsshallbe 
sostoredastoensurethepreservationofthequalityandfitnessforthework.WhenconsiderednecessarybytheEngin
eer-in-charge,theyshallbeplacedonwoodenplatformsorotherhard,cleansurfacesandnotdirectlyontheground. 

 

Materials shallbe  placedunder  cover when so  directedandthe contractor shall erect andmaintain 
athis own cost temporary weather-proof sheds at the work site for the purpose. Stored 
materials 
shallbesolocatedastofacilitatepromptinspection.Allstoredmaterialsshallbeinspectedatthetimeofuseinthework,ev
enthoughtheymayhavebeeninspectedandapprovedbeforebeingplacedinstorage orduringstorage. 
 
8.16
 DefectiveMaterials:Allmaterialsnotconformingtotherequirementsofthespecificationsshallbeconsidered
asdefective,andallsuchmaterials,whetherinplaceornotshallberejected.Theyshallberemovedimmediatelybythec
ontractorathisexpensesandreplacedwithacceptablematerial. 
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Norejectedmaterial,thedefectsofwhichhavebeensubsequentlycorrected,shallbeusedontheworkuntilap
provalinwritinghasbeengivenbytheEngineerInCharge.Uponfailureonthepartofthecontractortocomplywithanyinst
ructionoftheEngineer-in-charge madeundertheprovisionsofthisarticlewithinthetimestipulatedbytheEngineer-in-
charge,theEngineer-in-chargeshallhaveauthoritytoremove and replace defective materialandrecover the cost 
of removal and replacement from thecontractor. 
 

Furtherallsuchdefectivemateriallyingatsitenotremovedandreplacedwithin30daysafterissueofnoticebyth
eEngineer-in-charge,iftheEngineer-in-chargesodecides,shall  
disposeoffsuchmaterialinanymannerwithoutanyfurtherwrittennoticetothecontractor. 

 

9. MeasurementandPayments 
 

Except where any general or detailed description of the work in the Bill of Quantities or 
specificationsofthecontract/workorderprovidesotherwise,measurementofworkdoneshallbetakeninaccordance 
with the relevant standard method of measurement published by the Bureau of 
IndianStandards(BIS)andifnotcoveredbytheabove,otherrelevantStandards/practicesshallbefollowedasperinstru
ctionsoftheEngineerInCharge. 
 
9.1
 Allitemsofworkcarriedoutbythecontractorinaccordancewiththeprovisionofthecontracthavingafinancialva
lueshall beentered  intheMeasurement Book asprescribedbythecompany 
sothatacompleterecordofthemeasurements is availableforalltheworksexecuted 
underthecontractandthevalueoftheworkexecutedcanbeascertainedanddetermined  therefrom. 
Measurementsofcompletedwork/portionofcompletedworkshallberecordedonlyintheMeasurementBooks. 
 
9.2 MeasurementshallbetakenjointlybytheEngineer-in-
Chargeorhisauthorisedrepresentativeandbythecontractororhisauthorisedrepresentative. 
 
9.3
 Beforetakingmeasurementsofanywork,theEngineerInChargeorthepersondeputedbyhimforthepurposesh
allintimatethecontractortoattendorto 
sendhisrepresentativetoattendthemeasurement.Everymeasurementthustakenshallbesignedanddatedbybothth
epartiesonthesiteoncompletionofthemeasurement.Ifthecontractorobjectstoanymeasurements,anotetothateffec
tshallbemadeintheMeasurementBook/LogBookandsignedanddatedbyboththeparties. 

 

 
9.4 Themeasurementoftheportionofwork/itemsofworkobjectedto,shallbere-
measuredbytheEngineerInChargehimselfortheauthoritynominatedbythecompanyforthepurposeinthepresenceo
fthecontractororhisauthorisedrepresentativeandrecordedintheM.B.whichshallbesignedanddatedbyboththeparti
es.Measurementssorecordedshallbefinalandbindinguponthecontractorandnoclaimwhatsoevershallthereafterb
eentertained. 
 

Incasethecontractororhisauthorisedrepresentativedoesnotattendtothejointmeasurementsattheprefixed
dateandtimeafterduenotice,themeasurementstakenbytheEngineerInChargeorhisrepresentativeshallbefinaland
bindingonthecontractor. 
 

MeasurementoftheextraitemsofworkorexcessquantitiesofworkdulyauthorisedinwritingbytheEngineerIn
ChargeshallalsobetakenandrecordedintheM.B. 
basedontheexistingitemsintheSORofthecompanyandifsuchitemsdonotexistinthecompany'sSOR,thedescription
oftheworkshallbeasperactualexecution.Paymentforsuchextraitemswillbebasedontheratestobederivedasdescrib
edintherelevantclausesofthecontract/work-order 
 
9.5 NoworkshallbecovereduporputoutofviewwithouttheapprovalbytheEngineerInChargeand 
recordingofmeasurementsandcheckmeasurementthereofdulyacceptedbythecontractor.Thecontractorshallprovi
defullopportunitytotheEngineerInChargeorhisrepresentativetoexamineandmeasureallworkstobecoveredupandt
oexaminethefoundationsbeforecoveringup. 
 

ThecontractorshallalsogivenoticetoEngineerInChargewheneversuchworksorfoundationsarereadyforex
aminationandtheEngineerInChargeshallwithoutunreasonabledelayarrangetoinspectandtorecordthemeasureme
nts,iftheworkisacceptableandadvisethecontractorregardingcoveringofsuchworksorfoundations. 
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9.6 Incaseofitemswhichareclaimedbythecontractorbutarenotadmissibleaccordingtothe 
department,measurementsofsuchitems,willbetakenbyforrecordpurposesonlyandwithoutprejudicesothatincasei
tissubsequentlydecidedbythedepartmenttoadmitthecontractor'sclaims,thereshouldbenodifficultyindeterminingt
hequantitiesofsuchwork.Asuitableremarkshould,however,bemadeagainstsuchmeasurementstoguardagainstp
aymentintheordinaryway. 
 

 
9.7
 Payments:Therunningonaccountpaymentsmaybemadeonceinamonthoratintervalsstipulatedinthework
order/contractagreement. 
 
9.7.01  
Runningonaccountbill/billsfortheworkexecuted/materialssuppliedinaccordancewiththeworkorder/contractshallb
epreparedonthebasisofdetailedmeasurementsrecordedasdescribedhereinbeforeandprocessedforpayments. 

 
9.7.02  
PaymentofonaccountbillshallbemadeontheEngineerInCharge'scertifyingthesumtowhichthecontractorisconsider
edentitledbywayofinterimpaymentforthefollowing: 
 
a) The workexecutedas  covered by  the bill/billsafterdeducting the  
amountalreadypaid,thesecuritydepositandsuchotheramountsasmaybedeductibleorrecoverableintermsofthewo
rkorder/contract. 
 
b) (i)Payment forexcess  
quantityofworkdonewiththewritteninstructionsoftheEngineerInChargeforitemsalreadyappearinginthebillofquanti
tiesofworkwithapprovedrates,willbemadealongwiththeonaccountbillsonlyupto10%ofthequantityprovidedintheag
reementsubjecttooverallvalueofworknotexceedingtheagreementvalue. 
 

(ii)TheCGM(Civil)/GM(Civil)/CE(Civil)ofthecompany and/ortheStaffOfficer(C) ofthe 
Areamayauthoriseinterimpayment forexcess workdone upto 20%ofthe 
quantityofworkprovidedintheBillofQuantityoftheworkawardedfrom Companyleveland 
Arealevelrespectivelysubjecttooverallvalueofworkdonedoesnotexceedthecontractvalue. 
 
c)
 ExtraitemsofworkexecutedwillbepaidonspecificwrittenauthorisationofCGM(Civil)/GM(C)/CE(C)oftheco
mpanyorStaffOfficer(Civil)oftheAreaprovidedthatthevalueofsuchextraitemsofworkwhenaddedtogetherisnotmor
ethan10%ofthecontractvalueandthetotalgross 
paymentincludingexcessquantitydoesnotexceedthecontractvalue. 
 

Balanceamountonaccountofexcessquantityandextra 
itemsofworkexecutedshallbepaidafterthedeviation  estimate/revisedestimateregularisingtheextraitemsand  
excessquantities  ofwork  is  sanctioned   bythecompetentauthorityofthecompanywith  
theconcurrenceoftheFinanceDepartmentofthecompany. 
 
d) OntheEngineerInCharge'scertificate ofcompletionin  respectoftheworkcoveredbythecontract/final 
measurementsoftheworkcertifiedbytheEngineer InChargeorhisrepresentative. 
 
9.7.03  ThemeasurementsshallbeenteredintheM.Bfortheworkdoneuptothedateofcompletionandevaluated 
based on the approved rates for the items in the contract agreement/sanctioned 
revisedestimate.Incaseofextraitemsofwork,theratesshallbederivedasstatedintherelevantclauseofthecontract. 
 

Thepaymentsshallbereleasedagainstthefinalbillsubjecttoalldeductionswhichmaybemadeonaccountof
materialssupplied,watersupplyforconstruction,supplyofelectricityandanyotherduespayablebythecontractor 
tothecompany, andfurther subjecttothecontractorhavinggiventotheEngineerInChargeano claimcertificate. 
 
Thecontractor  shallindemnifythe companyagainstproofof depositing royalty 
onaccountofminormineralsusedintheworkbeforethefinalbillisprocessedforpayments.Thefinalpaymenttobemade
willalsobesubjecttoClause-4.5oftheGeneralTerms&Conditionsofthecontract. 
 
9.7.04  Anycertificategivenbythe  
EngineerInChargeforthepurposeofpaymentofinterimbill/billsshallnotofitselfbeconclusive 
evidencethatanywork/materialstowhichitrelateis/areinaccordancewiththe contractandmay be modified or 
corrected by theEngineer  In Charge by any subsequentcertificateorbythefinalcertificate. 
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9.7.05  Thecompanyreservetherighttorecover/enforcerecoveryofanyoverpaymentsdetectedafterthe 
paymentasaresultofpostpayment  auditortechnicalexaminationorbyanyothermeans,notwithstandingthefact 
thattheamountofdisputedclaims,ifany,ofthecontractorexceedstheamountofsuchoverpaymentandirrespectiveoft
hefactswhethersuchdisputedclaimsofthecontractorarethesubject matter of arbitrationornot. 
 

Theamountofsuchoverpaymentsshallberecoveredfromsubsequentbillsunderthecontract,failingthatfrom
contractor'sclaimunderanyothercontractwiththecompanyorformthecontractor'ssecuritydepositorthecontractorsh
allpaytheamountofoverpaymentondemand.Incaseofcontractor'snon-
paymentonsuchdemand,thesameshouldberealisedfromthecontractor'sdues,ifany,withCoalIndiaLimitedoranyofi
t'ssubsidiaries. 
 
9.7.06  
Thecontractorsarerequiredtoexecuteallworkssatisfactorilyandaccordingtothespecificationslaiddowninthecontra
ct/workorder.  Ifcertainitemsofwork,executedbythecontractor,arebelowspecifications,thecontractorshouldre-
dothemaccordingtothespecificationsandinstructionsofEICandifthecontractorfailstorectifythedefectwithinthetime
andinthemannerspecifiedbytheEIC,theworkshallbegotre-
doneorrectifiedbythedepartmentattheriskandcostofthecontractor.EngineerIn 
Chargemayacceptsuchworkofbelowspecificationsprovidedthedepartmentissatisfiedwiththequalityofsuchworks
andthestrength/structuralsafetyofsuchworks.InthatcaseEngineerInChargeshallmakesuchdeductionsforthediffer
enceinvalue,asinhisopinionisreasonableandisapprovedbytheacceptingauthorityofthecompanyi.e.CGM(C)/GM(
C)/CE(C)ofthecompanyinthiscaseoranyotherofficernominatedbyCGM(C)/GM(C)/CE(C)forthepurpose. 
 

9.7.07 PaymentStage:Thepaymentstageinvolvedwillbeasunder, 
 

i)Signature ofEA(Civil)/ Sr. Overseer(C) / Overseer(C) in MB’s both in pages recording 
measurements,abstractofbill&thedulyfilledinbillform. 
ii)SignatureofEngineer(C)/EE(C)withappropriatecheckmeasurementsintheMB’sandthebillform. 

iii) Signature of Sr. EE(C)/ SE(C) with appropriate check 
measurementsinMB’sandthebillform. 
iv)SignatureofEngineerinChargeasperdefinitionasatclause1(vii)oftheGeneralTerms 
andConditions,asatokenofacceptanceforpaymentofthebill.TheEICmaysignintheabstractofthebillinthe
MB&thebillform.Inbetweenstageiii)andiv)accountalcheckingmay 
bemadebytheconcernedAccountsOfficer/Accountant. 

 
9.7.08 SecuredAdvance: Secured  advance  canbepaid  foritems  ofmaterials  requiredfor 
executionoftheworkandcoveredundercategoriesA&Bandsuppliedbythecontractoratworksite,supportedbyneces
saryvouchers,challans,testcertificatesetc.after execution of indemnity 
bondasperprescribedFormofthecompanyonnon-judicialstamppaperofprescribedvalue. 
 

Thisadvanceshallberecoveredinfourequalinstallmentsorasperconsumptionwhicheverishigher.Engineer
InCharge shall recoverathisdiscretionalloranypartofsecuredadvancepaid,ifinhisopiniontheworkisnot 
progressing  satisfactorily orthesecurityofthese materialsat site isnotadequatelytaken  
careofbythecontractor.SecuredadvanceshallbepayableforcontractsofvalueaboveRs.10.00lakhsonly. 
 

Securedadvanceforstructuralsteelsections,reinforcementsteelandcement,collectedatsite,willbepaidupt
o75%ofthecorrespondingstockyardpricesofSAILforthecorrespondingsteelitemsandGovt.approved/D.G.S.D.pri
cesforcement,ifthesameexist. 
 

Incaseofnon-
availabilityofGovt.approvedpricesofcement&steelandforthematerialsfallingunderCategory-
AandBthesecuredadvancewillbepaidatthebasicrateavailableintheapprovedscheduleofratesofthecompanypluso
rminustheoverallpercentageonwhichtheworkwasawarded,providedsuchrateisnotmorethan60%ofthequotedrate
ofthecontractorfortheactualwork. 
 

Atanypointoftimetheoutstandingrecoverablesecuredadvanceshallnotbemorethan10%ofthecontractval
ue. 
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Itemsagainstwhichsecuredadvancecanbegranted: 
 

Category-A 

Civil: 

1. Bricks 
2.Stoneandbrickaggregate 
3.Stones 
4.Finishedproductsofbrass,ironandsteelsuchasdoors&windowsframes, wiremesh,gate,GISheets. 
5.Pre-castR.C.C.productssuchaspipes,jali,waterstoragetanksetc. 
6.Doors&Windowfittings. 
7.PipesandsanitaryfittingsofCI,SCI&HCI 

 

Electrical: 

1.Steelconduits 
2. G.I.Pipes 
3.I.C.Boards 
4.Switchgears(AircircuitbeakersandAirbreakswitches) 
5.C.I.Boxes. 
6. A.C.S.R.Conductors 
7.A.C.Plant&Machinery 
8.Pumps 
9. Generatingsets(withoutoil) 

 

Itemsagainstwhichsecuredadvancecanbegranted: 
 

Category-B 
 
Civil: 

1.Glazedtiles,terrazzotilesandsimilararticles. 
2.Marbleslabs 
3.Asbestoscementproducts 
4. Finished timber products such as doors, windows, flush doors, particle boards (subject to 
mandatorytestbeing satisfactory)etc. 

5.Bitumeninsealeddrums 
6.Bitumenfelt 
7.Polythenepipesandfittingsandtanks 
8. SanitaryfittingsandpipesofS.W.,porcelainandchinawarematerials 
9.Laminated/Safety,onewayvision,andbulletproof glasses. 
10.Chemicalrequiredforanti-termitetreatment(insealeddrums) 
11.Paints,varnishes,distempers,pigment,spiritsetc. 
 

Electrical: 
 
1.Transformers 
2.Oil-filledswitchgears. 
3. L.T.&H.T.Cables 
4.Fans 
5.StorageandDryBatteries 
6.Insulationtapes 
7.Epoxycablecompounds 
8.Electriclightfittings 
9.Woodenbattens,casing&cappingandwoodenboards 
10.Flexiblewires 
11.PVCmaterials 
12.Oilandlubricants 
13.Rubbermaterials 
14.Glasswool,thermocole&otherinsulatingmaterials 
15.PorcelainH.T.andL.T.insulators. 
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Inaddition to indemnity bond, for materials listed under Category-B, the contractor shall berequiredto 
providenecessaryinsurancecoverofequivalentvalueofmaterials. 

 

Itemsagainstwhichnosecuredadvanceshallbegranted: 
 
Civil: 
 
1.GlassproductsotherthanthoseindicatedinCategory-B. 
2.Sandandmoorum 
3.ChemicalcompoundsotherthanthoseindicatedinCategory-B. 
 

Electrical: 
 
1.Glassglovesandshades 
2.Bulbsandtubes 
3.Petrolanddiesel 
4.Freonandotherrefrigerationgases. 
 

 
9.8 Incometaxdeduction @2%(Twopercent)ofthe grossvalueofeachbill orattherateas 
amendedfromtimetotime,shallbemadeunlessexemptedbythecompetentauthorityoftheIncomeTaxDepartment 
 

Salestaxonworkscontractshallbepayablebythecontractor.If,however,thecompanyisaskedtomakededuc
tionfromthecontractor'sbills,thesameshallbedoneandacertificatetothiseffectshallbe issued to thecontractor for 
dealing with the State Govt. and thecompany does not take anyresponsibilitytodoanythingfurtherinthisregard. 
 

9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract 
Agreement/Work-order. 

 

10. Termination,Cancellation,SuspensionandForeclosureofContract 
 

Thecompanyshall,inadditionto 
otherremedialstepstobetakenasprovidedintheconditionsofcontractbeentitledtocancelthecontractinfullorinpart,ift
hecontractor:- 
 

a)makesdefaultinproceedingwiththeworkswithduediligenceandcontinuestodosoevenafteranotice 
inwritingfromtheEngineerInCharge,thenontheexpiryoftheperiodasspecifiedinthenotice 

Or 
 

b)commitsdefault/breachincomplyingwithanyofthetermsandconditionsofthecontractanddoesnotremed
yitorfailstotakeeffectivestepsfortheremedytothesatisfactionoftheEngineerInCharge,thenontheexpiryoft
heperiodasmaybespecifiedbytheEngineerInChargeinanotice inwriting. 

Or 
c) obtainsacontractwiththecompanyasaresultofringtenderingorothernon-
bonafidemethodsofcompetitivetendering 

Or 
d)shallofferorgiveoragreetogiveanypersonintheserviceofthecompanyortoanyotherpersononhisbehalfa
nygiftorconsiderationofanykindasaninducementorrewardforact/actsoffavourinrelationtotheobtainingore
xecutionofthisoranyothercontractforhiscompany. 

Or 
e)failstocompletetheworkoritemsofworkwithindividualdatesofcompletion,onorbeforethedate/datesofco
mpletionorasextendedbythecompany,thenontheexpiryoftheperiodasmaybespecifiedbytheEngineerInC
hargeinanoticeinwriting. 

Or 
f)transfers,sublets,assignstheentireworkoranyportionthereofwithoutthepriorapprovalinwriting 
fromtheEngineerInCharge.TheEngineerInChargemaybygivingawrittennotice, 
cancelthewholecontractorportionofitindefault. 
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10.1 Thecontractshallalsostandterminatedunderanyofthefollowingcircumstances: 

 
a)Ifthecontractorbeinganindividualinthecaseofproprietary 

concernorinthecaseofapartnershipfirmanyofitspartnersisdeclaredinsolventundertheprovisionsofInsolvencyActfo
rthetimebeinginforce,ormakesanyconveyanceorassignmentofhiseffectsorcompositionorarrangementfortheben
efitofhiscreditorsamountingtoproceedingsforliquidationorcompositionunderanyInsolvencyAct. 

b)Inthecaseofthecontractorbeingacompany,itsaffairsareunderliquidationeitherbyaresolutionpassedbyt
hecontractorscompanyorbyanorderofcourt,notbeingavoluntaryliquidationproceedingsforthepurposeofamalgam
ationorreorganisation,orareceiverormanagerisappointedbythecourtontheapplicationbythedebentureholdersofth
econtractor'scompany,ifany. 

c)Ifthecontractorshallsufferanexecutionbeingleviedonhis/theirgoods,estatesandallowitto 
becontinuedforaperiodof21(twenty-one)days. 

d)Onthedeathofthecontractorbeingaproprietaryconcernorofanyofthepartnersinthecaseofapartnershipc
oncernandthecompanyisnotsatisfiedthatthelegalrepresentativeofthedeceasedproprietorortheothersurvivingpart
nersofthepartnershipconcern arecapableofcarrying 
outandcompletingthecontract.Thedecisionofthecompanyinthisrespectshallbefinalandbindingwhichistobeintimat
edinwritingtothelegalrepresentativeortothepartnershipconcern. 
 
10.2 Oncancellationofthecontractoronterminationofthecontract,theEngineerInChargeshallhavepowers: 

a)totakepossessionofthesiteandanymaterials,constructionalplant,equipments,storesetc.thereon. 
b)tocarryouttheincompleteworkbyanymeansattheriskandcostofthecontractor. 

 
c)todeterminetheamounttoberecoveredfromthecontractorforcompletingtheremainingworkorintheevent 

theremaining work isnottobecompleted theloss/damagesuffered, ifany, bythecompany after givingcredit for the 
value of the work executed by the contractor upto the time 
ofcancellationlessona/cpaymentsmadetilldateandvalueofcontractor'smaterials,plant,equipments,etc.takenposs
essionofaftercancellation. 
 

d)torecovertheamountdeterminedasabove,ifany,fromanymoney 
duetothecontractoronanyaccountorunderanyothercontractandintheeventofanyshortfall,thecontractorshallbecall
edupontopaythesameondemand.Theneedfordeterminationoftheamountofrecoveryofanyextracost/expenditureo
rofanyloss/damagesufferedbythecompanyshallnothoweverariseinthecaseofterminationofthecontractfordeath/d
emiseofthecontractorasstatedinclause10.1(d)ofthecontract. 
 

e)togivethecontractororhisrepresentativeofthework7(seven)daysnoticeinwriting  
fortakingfinalmeasurementfortheworksexecuted 
tillthedateofcancellationorterminationofthecontract.TheEngineerInChargeshallfixthetimefortakingsuchfinalmea
surementandintimatethecontractorinwriting. 
Thefinalmeasurementshallbecarriedoutatthesaidappointedtimenotwithstandingwhetherthecontractorispresento
rnot.Anyclaimasregards 
measurementwhichthecontractoristomakeshallbemadeinwritingwithin7(seven)daysoftaking 
finalmeasurementbyEngineer-In-
chargeasaforesaidandifnosuchclaimisreceived,thecontractorshallbedeemedtohavewaivedall  claims  
regardingabove measurementsandanyclaimmadethereaftershallnotbeentertained. 
 
10.3 SuspensionofWork: 
 

i)Thecompanyshallhavepowertosuspendthework orany part 
thereofandtheEngineerInChargemaydirectthecontractorinwritingtosuspendthework,forsuchperiodandinsuchm
annerasmaybespecifiedtherein,on 
accountofanydefaultonthepartofthecontractor,orforproperexecutionoftheworkforreasonsotherthananydefaulton
partofthecontractor,orongroundofsafetyofthework. 

 

 
ii)Intheeventofsuspensionforreasonsotherthananydefaultonthepartofthecontractor,extension 

oftimeshallbeallowedbythecompanyequaltotheperiodofsuchsuspensionandthecontractorshallproperlyprotecta
ndsecuretheworkstotheextentnecessaryduringsuchsuspension. 
 

ThecontractorshallcarryouttheinstructionsgiveninthisrespectbytheEngineer-
InCharge&ifsuchsuspensionexceeds45(fortyfive)days,thecontractorwillbecompensatedonmutuallyagreedterm
s. 
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10.4
 Theworkshall,throughoutthestipulatedperiodofcontract,becarriedoutwithallduediligenceonthepartofthe
contractor.Intheeventofterminationorsuspensionofthecontract,onaccountofdefaultonthepartofthecontractor,asn
arratedhereinbefore,thesecuritydepositandotherduesofthisworkoranyotherwork doneunderthis  company 
shallbeforfeitedandbroughtundertheabsolutedisposalofthecompanyprovided,thattheamountsoforfeitedshallnot
exceed10(ten)percentofthecontractvalue. 
 
10.5 Foreclosureofcontract: 
 

Ifatanytimeafteracceptanceofthetenderthecompanydecidestoabandonforanyreasonwhatsoevertheco
mpany,throughitsEngineerInCharge,shallgivenoticeinwritingtothateffecttothecontractor.Intheeventofabandonm
entthecompanyshallbeliable:- 
 
a)
 topayreasonableamountassessedandcertifiedbytheEngineerInChargeoftheexpenditureincurred,ifany,
bythecontractoronpreliminaryworksat 
sitee.g.temporaryaccessroads,temporaryconstructionforlabourandstaffquarters,officeaccommodation,storageo
fmaterials,waterstoragetanksandwatersupplyfortheworkincludingsupplytolabour/staffquarters,officeetc. 
 
b)
 topaythecontractoratthecontractratesfullamountforworksexecutedandmeasuredatsiteuptothedateofsuc
habandonment. 
 
c) topayforthematerialsbroughttositeortobedeliveredatsite,whichthecontractorislegallyliableto pay,forthe 
purpose of consumption in works carried out or were to be carried out but for 
theforeclosure,includingthecostofpurchaseandtransportationandcostofdeliveryofsuchmaterials.Thematerialsto
betakenoverbythecompanyshouldbeingoodconditionandthecompanymayallowatitsdiscretionthecontractortoret
ainthematerialsinfullorinpartifsodesiredbyhimandtobetransportedbythecontractorfromsitetohisplaceathisownco
stwithduepermissionoftheEIC. 
 
d)
 totakebackthematerialsissuedbythecompanybutremainingunused,ifany,intheworkonthedateofabandon
ment/reductioninthework,attheoriginalissuepricelessallowanceforanydeteriorationordamagecaused 
whileincustodyofthecontractor. 
 
e)
 topayforthetransportationoftoolsandplantsofthecontractorfromsitetocontractor'splaceortoanyotherdestin
ation,whicheverisless. 
 
10.5.01Thecontractorshall,ifrequiredbytheEngineerInCharge,furnishtohimbooksofaccounts,papers, relevant  
documents as may be necessary to enable the Engineer In Charge to assess theamounts 
payableintermsofclauses10.5(b)(c)&(e)ofthecontract.Thecontractorshallnothaveanyclaimforcompensationfora
bandonmentofthework,otherthanthoseasspecifiedabove. 
 

11. CompletionCertificate/DefectLiabilityCertificate 
 

Except in cases where the contract provides for "Performance Test" before issue of 
DefectLiabilitycertificate,inwhichcasetheissueofDefectLiabilitycertificateshallbeinaccordancewiththeprocedures
pecifiedtherein,thecontractorshallgivenoticeofcompletionofwork,assoonastheworkiscompleted,totheEngineerIn
Charge.TheEngineerInChargeandoranyotherOfficer,nominatedforthepurposebythecompany,shallwithin30(thirt
y)daysfromthereceiptthereof,inspecttheworkandascertainthedefects/deficiencies,ifany,toberectifiedbythecontra
ctorasalsotheitems,ifany,forwhichpaymentshallbemadeatreducedrate. 
 

Ifthedefects,accordingtotheEngineerInChargeareofamajornatureandtherectificationofwhichisnecessar
yforthesatisfactoryperformanceofthecontract,heshallintimateinwritingthedefectsandinstructthecontractortorectif
ythedefects/removedeficiencieswithintheperiodandinthemannertobespecifiedtherein.InsuchcasesDefectLiability
CertificatewillbeissuedbytheEICaftertheaboverectificationsarecarriedout/deficienciesareremovedbythecontract
ortothesatisfactionofEIC. 
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Intheeventtherearenodefectsorthedefects/deficienciesareofaminor  
natureandtheEngineerInChargeissatisfiedthatthecontractorhasalreadymadearrangementsforrectification,orinth
eeventofcontractor'sfailuretorectifythedefectsforanyreasonwhatsoever,thedefectscanberectifiedbythecompany
departmentallyorbyothermeansandthe50%ofthesecuritydepositofthecontractorshallbesufficienttocoverthecostt
hereof,heshallissuetheDefectLiability 
Certificate(TakingOverCertificatewithlistofdefects)indicatingthedateofcompletionofthework,defectstoberectified
,ifany,andtheitems,ifany,forwhichpaymentshallbemadeatreducedrateindicatingreasons 
thereforandwithnecessaryinstructionstothecontractortoclearthesite/placeofworkoralldebris/wastematerials,scaf
foldings,sheds,surplusmaterialsetc.makingitclean. 

 
11.1
 Incaseswhereseparateperiodofcompletionforcertainitemsorgroupsofitemsarespecifiedinthecontract,s
eparateDefectLiabilitycertificateforsuchitemsorgroupsofitemsmaybeissuedbytheEngineerInChargeaftercompl
etionofsuchitemsonreceiptofnoticefromthecontractoronlyintheeventtheworkiscompletedsatisfactorilyineveryre
spect. 

 

 
Refundofsecuritydepositandpaymentoffinalbillshall,however,bemadeoncompletionoftheentirecontract

work,butnotoncompletionofsuchitemsofwork. 
 

12. AdditionalResponsibilitiesoftheContractor(s) 
 

Thecostonaccountofthe"AdditionalResponsibilitiesoftheContractors"underthisclauseisdeemedtobeincl
udedinthetenderedrates. 
 

i)ThecompanyreservestherighttoletothercontractorsalsoworksinconnectionwiththeProjectandthecontra
ctor/contractorsshallco-
operateintheworksfortheintroductionandstoresandmaterialsandexecutionofhis/theirworks. 
 

ii)Thecontractor/contractorsshallkeepontheworksiteduringtheprogressacompetentand 
experiencedResidentEngineerexclusivelyfortheworkandnecessaryassistantswhoshallrepresentthe 
contractor(s).Thecontractorshallemploy,onthesiteinconnectionwiththeexecutionandmaintenanceofthework,thef
ollowingtechnicalstaff: 

 

ForBuildingsRoads,WaterSupply&SanitaryWorks: 
 

1) For valueof work ranging from Rs.10 
lakhstoRs.20lakhs. 

2)
 ForvalueofworkaboveRs.20lakhsandupto
Rs.1crore. 

1 ExperiencedDiplomaholder. 

 
1ExperiencedGraduateEngineerinadditionto 

Diplomaholderaspersl.no.4below. 

 

 

3) ForvalueofworkinexcessofRs.1crore 

&foreveryadditionalRs.2croresorpart 
thereof. 

4) For valueof work in excess of Rs.20 
lakhs&foreveryadditionalRs.50lakhsorpartt
hereof. 

1 GraduateEngineerextrainadditiontoGraduate 

EngineerandDiplomaholderaspersl.no.1&4. 

 
1Diplomaholderextra. 

 

 
37 



ForIndustrialStructures: 
1) ForvalueofworkrangingfromRs.5lakhs 

toRs.15lakhs. 

2)
 ForvalueofworkaboveRs.15lakhsandupto
Rs.75lakhs. 

3) For valueof work in excess of Rs.75 
lakhs&foreveryadditionalRs.1.5croresorpart
thereof. 

4) For valueof work in excess of Rs.15 
lakhs&foreveryadditionalRs.50lakhsorpartt
hereof. 

 

 

1 ExperiencedDiplomaholder. 

 
1ExperiencedGraduateEngineerinadditionto 
Diplomaholderaspersl.no.4below. 
1 GraduateEngineerextrainadditiontoGraduate 
EngineerandDiplomaholderaspersl.no.1&4. 

 
1Diplomaholderextra. 

 

The contractor shall intimate the Engineer In Charge in writing the names, qualifications, 
experienceandfullpostaladdressofeachandeverytechnicalpersonnelemployedatsitebyhim. 
 

Thecontractor(s)shallnotbeallowedtoexecutetheworkunlesshe/theyengagetherequiredtechnical staffat 
site as stated above. The delay on this account, if any, shall be the contractor'sresponsibility. 
 

Important instructions shall be confirmed to the contractor(s) in writing. If the 
contractor/contractorsincourseoftheworksfinds/findanydiscrepancybetweenthedrawing,formingpartofthecontra
ctdocumentsandthephysicalconditionsofthelocalityoranyerrors  or  omissions  indrawings  exceptthose  
prepared  by  himself/themselves  and  
notapprovedbytheEngineerInCharge.Itshallbehis/theirdutytoimmediatelyinformtheEngineerInChargeinwritinga
ndtheEngineerInChargeshallverifythesame. 
Anyworkdoneaftersuchdiscoveryandwithoutintimationasindicatedabove 
willbedoneattheriskofthecontractor/contractors. 
 

iii) 
Thecontractor/contractorsshallemployonlycompetent,skillfulandorderlymentodothework.TheEngineerInCharge
shallhavetherighttoaskthecontractor/contractorstoremovefromthework  site  any  menof  the  
contractor/contractors  who  in  his  opinion  is  undesirable  and  
thecontractor/contractorswillhavetoremovehimwithin3(three)hoursofsuchorders. 
 

Thecontractorshallemployapprenticesintheexecutionofthecontractworkasrequiredunder 
ApprenticesAct. 
 

The  contractor shall further be responsible for making arrangements at his own cost, or 
accommodationandsocialneedsofthestaffandworkersunderhisemployment. 
 

iv)Precautionsshallbeexercisedatalltimesbythecontractor(s)fortheprotectionofpersons(includingemplo
yees)andproperty.Thesafetyrequiredorrecommendedbyallapplicable 
laws,codes,statutesandregulationsshallbeobservedbythecontractor(s).Incaseofaccidents,thecontractor(s)shall
beresponsibleforcompliancewithalltherequirementsimposedbytheWorkmen'sCompensation 
Actoranyothersimilarlawsinforce,andthecontractor(s)shallindemnifythecompanyagainstanyclaimonthisaccount. 

Allscaffoldings,ladders andsuchotherstructures whichthe workmen are likely touseshallbe examined  
bytheEngineerInChargeorhisauthorisedrepresentativewhenevertheywantandthe 
structuremustbestrong,durable,andsafeandofsuchdesignasrequiredbyEngineerInCharge. 
 

InnocaseanystructurecondemnedbytheEngineerInChargeorhisauthorisedrepresentativesshall bekept 
on the work and such structure must be pulled down within three hours of suchcondemnation  andany  
certificate  or  instructions,   however,  shall  in  no  way  absolve  
thecontractor/contractorsfromhis/theirresponsibility,asanemployer,asthecompanyshallinnowayberesponsiblefo
ranyclaim. 
 

Thecontractor/contractors shall atalltimesexercises reasonableprecautionsforthe safetyof 
employeesinthe 
performanceofhis/theircontractandshallcomplywithallapplicableprovisionsofthesafetylawsdrawnupbytheStateG
ovt.orCentralGovt.orMunicipalitiesandotherauthoritiesinIndia.The contractor/contractors 
shallcomplywiththeprovision ofthesafetyhandbookasapprovedandamended 
fromtimetotimebytheGovernmentofIndia. 
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v)Thecontractor/contractors shallfamiliarisethemselveswith and begovernedbyalllawsand 
rulesofIndiaandLocalstatutes and ordersandregulationsapplicabletohis/theirwork. 
 

vi)Thecontractorshallmaintain  allrecords   
aspertheprovisionmadeinthevariousstatutesincludingContract 
Labour(Regulation&Abolition)Act,1970andtheContract  Labour
 (Regulation&A
bolition) Central Rules,1971, Minimum Wages Act, Workmen Compensation Act etc. and latestamendment 
thereof.SuchrecordsmaintainedbythecontractorshallbeopenedforinspectionbytheEngineerInChargeorbytheno
minatedrepresentativeofthePrincipalEmployer. 
 

vii)Thecontractor/contractorsshallprovidefacilitiesforthesanitarynecessitiesofallpersonsemployedonthe
workshallbeconstructedandmaintainedinthenumber,mannerandplaceapprovedorordered 
bytheEngineerInCharge.Thecontractor/contractorsshallvigorously prohibitcommittingofnuisance  at  any  
otherplace.  Cost  of  all  works  under  this  item  shall  be  covered  by  
thecontractor/contractor'stenderedrates. 
 

viii) The contractor/contractors shall furnish to the Engineer In Charge or his 
authorisedrepresentativewithworkreportsfromtimetotimeregardingthecontractor/contractorsorganisationandthe
progressmadebyhim/themintheexecutionoftheworkasperthecontract. 
 

ix)AllDutiestaxesandotherlevies,payablebythecontractorunderthecontractorforanyothercauseasapplic
ableonthelastdateofsubmissionoftendershallbeincludedintherates,pricesandthetotalbidpricesubmittedbythebid
der.Allincidentals,overheads,etc.asmaybeattendantuponexecutionandcompletionofworksshallalsobeincludedin
therates,processandtotalbidpricesubmittedbythebidder. 
 

However,suchduties,taxes,leviesetc.whichisnotifiedafterthelastdateofsubmissionoftenderand/oranyinc
reaseovertherateexistingonthelastdateofsubmissionoftendershallbereimbursedbythecompanyonproductionofd
ocumentaryevidenceinsupportofpaymentactuallymadetotheconcernedauthorities. 
 

Thecompanyreservestherighttodeduct/withoutanyamounttowardstaxes,levies,etc.andtodealwithsucha
mountintermsoftheprovisionsoftheStatuteorintermsofthedirectionofanyStatutoryauthorityandthecompanyshallo
nlyprovidewithcertificatetowardssuchdeductionandshallnotberesponsibleforanyreasonwhatsoever. 
 

Incasethecompany landisusedformanufacture 
ofbricksorextractionofgravelsetc.thecontractorwillhavetopaycompensationtothecompany(apartfromtheliabilityof
thecontractortomakethepaymentofroyaltyetc.totheStateGovernment)atthesameratesorroyaltyfixedbytheStateG
overnmentoranappropriatedeductionmaybemadeintheratetobepaidtothecontractors. 
 

 
x)Thecontractor/contractorsshallmakehis/theirownarrangementforallmaterials,tools,staffand 

labourerrequiredforthecontract,whichshallincludecostoflead,lift,loading,unloading,railwayfreight,recruitingexpe
nsesandanyotherchargesforthecompletionoftheworktoentiresatisfactionofthecompany. 
 

xi)Thecontractor/contractorsshallmaketheirownarrangementforcarriageofallmaterialstotheworksiteathis
/theirowncost. 

 

 
writing. 

xii)Theworkshallnotbesublettoanyotherparty,unlessapprovedbyEngineerInCharge,in 
 
 
xiii)a)Nofruittreesorvaluableplantsortreeswithtrunkdiameterexceeding150mmshallbe 

pulled,destroyedordamagedbythecontractor/contractorsoranyofhis/theiremployeeswithoutthepriorpermissionof
thecompany,failingwhichthecostofsuchtreesorplantsshallbedeductedfromthe 
contractor/contractorsduesattheratetobedecidedbythecompany. 
Theratesquotedaresupposedtoincludeclearanceofshrubsandjunglesandremovalofsuchtreesupto150mmdia.,as
willbepermittedbytheEngineerInChargeinwriting. 
 

b)Anythingofhistoricalorotherinterestorofsignificantvalueunexpectedlydiscoveredonthesiteistheproper
tyoftheemployer.TheContractoristonotifytheNodalOfficerorhisnomineeofsuchdiscoveriesandcarryouttheNodal
Officerorhisnominee’sinstructionsfordealingwithhim. 
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xiv)Thecontractor/contractorsshallnotpaylessthantheminimumwagestothelabourersengagedbyhim/the
masperMinimumWagesActorsuchotherlegislationorawardoftheminimumwagefixedbytherespectiveStateGovt.o
rCentralGovt.asmaybeinforce. 
 

xv)Allaccountsshallbemaintainedproperlyandthecompanyshallhavetherightofaccessandinspectionofall
suchbooksofaccountsetc.,relatingtopaymentoflabourerconsiderednecessaryandthecompanymayarrangeforwit
nessingthepaymenttothelabourerbyitsrepresentatives. 
 

xvi)Thecontractorshallinadditionstoanyindemnityprovidedbytherelevantclausesoftheagreementorbyla
w,indemnifyandkeepindemnifiedforthefollowing: 
 

a)The company or any agent or employee of the company against any action, claim or 
proceedingrelatingtoinfringementoruseofanypatentordesignrightandshallpayanyroyaltiesorotherchargeswhich
maybepayableinrespectofanyarticleormaterialincludedinthecontract. 
 

However, the amount so paid shall be reimbursed by the company in the event such 
infringementhastakenplaceincomplyingwiththespecificdirectionsissuedbythecompanyortheuseofsucharticleor
materialwastheresultofanydrawingand/orspecificationsissuedbythecompanyaftersubmissionoftenderbythecont
ractor.Thecontractormust  notify  
immediatelyafteranyclaimbeingmadeoranyactionbroughtagainstthecompany,oranyagentoremployeeofcompan
yinrespectofanysuchmatter. 
 

b)Thecompanyagainstallclaims,damagesorcompensationundertheprovisionsofpaymentofWages  
Act,1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The Workmen'sCompensation Act,1923, 
Industrial Dispute Act, 1947, Mines Act as applicable, Employees 
StateInsuranceAct1948andMaternityBenefitAct,1961,ActsregulatingP.F.oranymodificationthereoforanyotherla
wrelatingtheretoandrulesmadethereunderfromtimetotime,asmaybeapplicabletothecontractwhichmayariseoutof
orinconsequenceoftheconstructionormaintenanceorperformanceof the work under the contract and also 
againstcosts, charges and expenses of any suit, action orproceedingsarisingoutofanyaccidentorinjury. 
 

c) 
Thecompanyagainstalllossesandclaimsforinjuriesordamagestoanythirdpartyortoanypropertybelongingtoanyt
hirdpartywhichmayariseoutoforinconsequenceoftheconstructionormaintenanceorperformanceoftheworkund
erthecontractandagainstallclaims/demandsproceedings/damages,costchargesandexpenseswhatsoeverinre
spectoforinrelationthereto. 

 

xvii)
 Thecontractorisunderobligationtohandovertothecompanythevacantpossessionofthecomplet
edbuildingstructuresfailingwhichtheEngineerInChargecanimposealevyuponthecontractorupto5%ofthetotalco
ntractvalueforthedelayinhandingoverthevacantpossessionofthecompletedworksaftergivinga15(fifteen)daysno
ticetothecontractor. 
 

xviii) a) INSURANCE :The  contractor shall take fullresponsibility totake all precautions 
topreventlossordamagetotheworksorpartthereofforanyreasonswhatsoever(excludingactofGode.g.flood,riots,w
ar,earthquake,etc.)andshallathisowncostrepairandmakegoodtheloss/damagetotheworksothatoncompletion,th
eworkshallbeingoodorderandconditionandinconformitywiththerequirementsofthecontractandinstructionsoftheE
ngineerInCharge. 
 

In case of construction works without limiting the obligations and responsibilities under thecontract, 
the contractor shall take insurance policy for the total value of work for the period from 
commencementtocompletionincluding defectliabilityperiod againstrisk 
ofloss/damagetotheextentaspermissibleunderthelawofinsurance. 
 

Thecontractor shall arrange necessary insuranceand pledge the same in thenameof 
thecompanyandallmoneyspayablebytheinsurersshallberecoveredbythecompanywhichshallbepaidtothe 
contractor ininstallments as may be certified by the Engineer In Charge for the purpose 
ofrebuildingorreplacementorrepairoftheworksand/orgoodsdestroyedordamagedforwhichpaymentwasreceivedfr
omtheinsurers. 
 

b)Whereanycompanybuildingorpartthereofisused,rentedorleasedbythecontractorforthepurposeofstorin
gorusingmaterialsofcombustiblenature,thecontractorshalltakeseparateinsurancepolicyfortheentirebuildingandt
hepolicyshallbedepositedwiththecompany. 
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c)Thecontractorshall atalltimes during thetenure ofthecontract 
indemnifythecompanyagainstallclaims,damagesorcompensationundertheprovisionoftheWorkmen'sCompensat
ionActandshalltakeinsurancepolicycoveringallrisk,claims,damages,orcompensationpayableundertheWorkmen'
sCompensationActorunderanyotherlawrelatingthereto. 
 

d) 
Thecontractorshallensurethattheinsurancepolicy/policiesis/arekeptalivetillfullexpiryofthecontractbytimelypaym
entofpremiumsandit/theyshallnotbecancelledwithouttheapprovalofthecompanyandaprovisionismadetothiseffe
ctinallpolicies,andsimilarinsurancepoliciesarealsotakenbyhissub-
contractorsifany.Thecostofpremiumshallbebornebythecontractoranditshallbedeemedtohavebeenincludedinth
etenderedrate. 

 

e) 
Intheeventofcontractor’sfailuretoeffectortokeepinforcetheinsurancereferredtoaboveoranyotherinsurancewhicht
hecontractorisrequiredtoeffectunderthetermsofthecontract,thecompanymayeffectandkeepinforceanysuchinsur
anceandpaysuchpremium/premiumsasmaybenecessaryforthatpurposefromtimetotimeandrecovertheamountth
uspaidfromanymoneysduetothecontractor. 

 

 
THECLAUSE12xviiiSHALLBEAPPLICABLEFORWORKSOFESTIMATEDVALUEOFOVERRs.50LAKHS. 

 
xix)SettingOut:Thecontractorshallberesponsibleforthecontractandpropersettingoutoftheworksandcorr

ectnessoftheposition,reducedlevels,dimensionsandalignmentofallpartsoftheworkincludingmarkingoutthecorrec
tlayoutinreferencetothepermanentbenchmarkandreferencepoints.Onlyonepermanentbenchmarkandbasicrefer
encelinesshallbemarkedandshowntothecontractorasbasicdata. 
 

The contractor shall have all necessary instruments, appliances and labourin 
connectiontherewith.Ifatanytimeduringtheprogressofworkanyerrorisdetectedinrespectoftheposition,levels,dime
nsionsoralignmentofanypartofthework,thecontractoronbeingrequiredtodosobytheEngineerIn Charge or 
hisrepresentative shall at the expenses of the contractor rectify such errors to 
thesatisfactionofEngineerInChargeunlesssucherrorisduetoincorrectdatasuppliedbytheEngineerInCharge. 
 

xx)Onreceipt ofLetter  ofAcceptanceofTender  /WorkOrderthecontractorshallforthwithRegisterand 
obtain License from the competent authority under the Contract Labour(Regulation 
&Abolition)Act1970,theContractLabour(Regulation&Abolition)CentralRules,1971andsubmitcertifiedcopiesofthe
sametotheEngineerInChargeandthePrincipalEmployer. 

 

xxi)ThecontractorshallberegisteredwiththeconcernedStateGovt.andtheCentralGovt.inrespectofSalesT
axActandthecertificatehavingdetailsofRegistrationNo.,periodofvalidityetc.shouldbesubmittedtotheEngineerInC
harge. 

 
xxii)Thecontractorshall,inconnectionwithworks,provideandmaintain,athisowncost,alllights,securityguar

ds,fencingwhenandwherenecessaryasrequiredbytheEngineerInChargeforthepurposeofprotectionoftheworks,m
aterialsatsite,safetyofworkmenandconvenienceofthepublic. 

 

xxiii) All materials( e.g.   stone, moorumand  other materials) obtained in thecourse 
ofexecutionoftheworkduringexcavation 
anddismantlingetc.shallbethepropertyofthecompanyandthesamemaybeissuedtothecontractors,ifrequiredforus
eintheworksattheratestobefixedbytheEngineerInCharge. 
 

xxiv)
 Unlessotherwisespecificallyprovidedfor,dewateringofexcavationpits,workingareasetc.shallbet
hecontractor'sresponsibilityandistobecarriedoutathisowncostasperinstructionsofEIC.Theratesquotedbythecont
ractorshallbedeemedtoincludethedewateringcosts. 
 

xxv)
 ApprovalbytheNodalOfficer/EngineerinChargeorhisnominee:Thecontractorshallsubmitspecific
ationsanddrawingsshowingtheproposedtemporaryworktotheNodalOfficer/Engineer-in-
Chargeorhisnominee,whoistoapprovethemiftheycomplywiththespecificationsanddrawings. 
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ThecontractorshallberesponsiblefordesignofTemporaryWorks. 
 

TheNodalOfficer/Engineer-in-charge orhisnominee’sapprovalshallnotalterthecontractor’s 
responsibilityfordesignoftheTemporaryWorks. 

 

13. DefectsLiabilityPeriod: 

 
Inadditiontothedefect/stoberectifiedbythecontractoraspertermsofthecontract/workorder,thecontractors

hallberesponsibletomakegoodandremedyathisownexpensethedefect/smentionedhereunderwithinsuchperioda
smaybestipulatedbytheEngineerInChargeinwriting: 

 

a)Anydefect/defectsintheworkdetectedbytheEngineerInChargewithinaperiodof6(six) 
monthsfromthedateofissueofDefectLiabilitycertificate/completioncertificate. 

 
b)InthecaseofbuildingworksorotherworksofsimilarnatureanydefectintheworkdetectedbytheEngineerIn
Chargewithinaperiodof6(six)monthsfromthedateofissueofDefectLiabilitycertificate/ 
completioncertificateorbefore 
theexpiryofonefullmonsoonperiodi.e.JunetoOctoberwhicheverislaterinpointoftime. 

 
13.1
 AprogrammeshallbedrawnbythecontractorandtheEngineerInChargeforcarryingoutthedefectsbythecont
ractordetectedwithinthedefectliabilityperiodandifthecontractor fails to adhere tothis programme, 
theEngineerInChargeshallbeatlibertytoprocurepropermaterialsandcarryouttherectifications in any 
mannerconsidered advisable under the circumstances and the cost of 
suchprocurementofmaterialsandrectificationworkshallbechargeabletothecontractorandrecoverablefromanyofth
ependingduesofthecontractors. 
 

Thedefectliabilityperiod 
canbeextendedbythecompanyongettingrequestfromthecontractoronlyforvalidreasons. 
 

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface 
Dressing&anyotherworkofsimilarnaturetobedecidedbytheEngineerinCharge. 

 

14. OperatingandMaintenanceManual: 
 

If“asbuilt”drawingsand/orOperatingandMaintenanceManualarerequiredthecontractorshallsupplythemb
ythedatesasperinstructionoftheEngineer-in-charge. 
 

Ifthecontractordoesnotsupplythedrawingsand/orManualbythedatesasstatedabove,ortheydonotreceivet
heNodalOfficerorhisnominee’sapproval,theNodalOfficerorhisnomineeshallwithholdtheamountasstatedintheagr
eement. 
 

15. SettlementofDisputes/Arbitration 
 
15.1
 Itisincumbentuponthecontractortoavoidlitigationanddisputesduringthecourseofexecution.However,ifsu
chdisputestakeplacebetweenthecontractorandthedepartment,effortshallbemadefirsttosettlethedisputesattheco
mpanylevel. 

 
ThecontractorshouldmakerequestinwritingtotheEngineer-in-

chargeforsettlementofsuchdisputes/claimswithin30(thirty)daysofarisingofthecauseofdispute/claimfailingwhichn
odisputes/claimsofthe contractorshallbeentertainedbythecompany. 

 
15.2
 Ifdifferencesstillpersist,thesettlementofthedisputewithGovt.AgenciesshallbedealtwithaspertheGuideli
nesissuedbytheMinistryofFinance,Govt.ofIndiainthisregard.IncaseofpartiesotherthanGovt.Agencies,theredress
alofthedisputemaybesoughtintheCourtofLaw. 
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ADDITIONALTERMSANDCONDITIONS 
 

 
 

Thefollowingadditionaltermsandconditionsarealsoacceptabletothecompany.Thetenderersarerequeste
dnottoquoteanyfurtheradditionalconditionsinthetender. 

 

1. MobilisationAdvance 
 

i)Nomobilisationadvanceis payable for workswhoseestimatedvalueislessthanRs.100.00lakhs. 
 

ii)Inthecaseofturnkeywork whoseestimatedvalueismorethanRs.100lakhs amaximumof 
10%ofthetotalcontractvalue  of  work  will  be  paid  as  mobilisationadvancesubjectto 
submissionofBankGuaranteeforequalamount. 

 
iii)IncaseofothercivilworksvaluedmorethanRs.100lakhsmobilisationadvancewillbepaidupto 
5%ofthecontractvaluesubjecttosubmissionofBankGuaranteeforequalamount. 

 
iv)However,suchmobilisationadvancewillcarryinterestonthebasisofCIL’sborrowingrateundercashcredit
arrangementasvaryingfromtimetotime. 

 
v)Themobilisationadvance shallberecoveredfromthebillsofthecontractorfrom  the2ndrunning 
accountbillonwards@20%oftheadvanceamountpaidandfullrecoverywouldbeensuredbeforeorwiththeFi
nalBill. 

 
vi)Thevalueof Bank Guarantee may bereducedtotheextentsuch advance 
isrecoveredbythecompanysubjecttotheconditions that 
thevalueofBankGuaranteeamountatanytimeismorethantherecoverableoutstandingadvance.BankGuar
anteeshallbeirrevocableandfromaBankasperthelistprovidedwiththedocument. 

 

2. Application ofPrice Variation Cause. 
 

Ifthepricesofmaterials(notbeingthematerialssuppliedatfixed issueratesbythecompany)and 
wagesoflabourrequiredforexecutionoftheworkincreaseordecrease,thecontractorshallbecompensated   
forsuchincrease  orrecoveries willbemadefromthebillsforsuchdecrease  asperprovisionsdetailedhereafter: 
 

a)Theamount ofthecontract  shallaccordinglybevariedsubject totheconditionthatsuch 
compensationforescalation/de-
escalationinpriceshallbeavailableonlyfortheworkdoneduringthestipulatedperiodofthecontractincludingsuchperio
dforwhichthecontractisvalidilyextendedundertheprovisionsofthecontractwithoutanypenalaction.ThePriceVariati
onClauseshallnotbeapplicableforworksforwhich stipulatedperiod of completion is sixmonthsorless. 
 

b)Thebasedateforworkingoutsuchescalation/de-
escalationshallbethelastdateonwhichthepricebidsorrevisedpricebidswerestipulatedtobereceived. 
 

c)Thecompensationforescalationorrecoveriestobemadeshallbeworkedoutatquarterlyintervalsandshall
bewithrespecttothecostofworkdoneduringthepreviousthreemonths.Thefirstsuchpaymentwillbemadeattheendoft
hreemonthsafterthemonth(excluding)inwhichthetenderwasaccepted andthereafteratthreemonths'interval. 
 

d) 
Jobspecificmodificationintheformulaeofpricevariationgiveninthefollowingpara(s)canbedonewiththeapprovalofth
eCMDofthecompany. 
 
2.1 Escalation/De-escalationforLabour:Theamountpaidtothecontractorfortheworkdoneshallbe 
adjustedforincreaseordecreaseinthecostoflabourandthecostshallbecalculatedquarterlyinaccordancewiththefoll
owingformula: 
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A L -Lo 
VL =W x ----- x --------- 

100 Lo 
Where: 

 
VL= Variation in labour cost i.e., increase or decrease in the amount 

inrupeestobepaidorrecovered. 
 

W= Value of work done during the period under reckoning to which the escalation/de-
escalationrelatesasindicatedinclause-2.4oftheAdditionalTerms&Conditionsofthecontract. 

 
A = Component  of  labourexpressed  as  percentage  of  the  total   value   of  

theworkadoptedfromtheTable-1. 
 

Lo= Minimumwagesfor unskilledworkerspayableaspertheMinimum Wages 
Act/RulesoftheStateorCentral  Govt.,whicheverismore,applicabletotheplaceofworkasonthe  
lastdatestipulatedforreceiptofthepricebidsorrevisedpricebidswhicheverislater. 

 
L= Revisedminimumwagesofunskilledworkercorrespondingto 

Loduringtheperiodtowhichtheescalation/de-escalationrelates. 

 

2.2 Escalation/De-escalationonMaterials: 
Theamounttobepaidtothecontractorfortheworkdonewillbeadjustedforincreaseordecreaseinthecostofmaterialsa
ndthecostshallbecalculatedquarterlyinaccordancewiththefollowingformula: 
 

B M -Mo 
Vm=Wx------ x-------------- 

100 Mo 
Where: 

 
Vm= Variationin the materialcosti.e.increaseordecreaseintheamountinrupeestobepaidorrecovered. 

 
W= Costofworkdoneduringthe periodunderreckoningtowhichtheescalation/de-

escalationrelatesasindicatedin clause-2.4oftheAdditionalTerms&Conditionsof thecontract. 
 

B =Componentofmaterialexpressedaspercentageofthetotalvalue ofthe workadoptedfromtheTable-1. 
 

M  =  Average  AllIndia WholesalePrice Indexforallcommodities fortheperiodtowhich escalation/de-
escalationrelatesas published by the RBI Bulletin,MinistryofIndustry&Commerce,Govt.ofIndia. 

 
Mo= All India Wholesale PriceIndex forallcommodities as published bythe 

RBIBulletin,MinistryofIndustry&Commerce,Govt.ofIndia,relatingtothelastdateonwhichtheprice
bidsorrevisedpricebidswhicheverislater werestipulatedtobe received. 

 

 
2.3 Escalation/De-escalation onPOL:  
TheamounttobepaidtothecontractorfortheworkdoneshallbeadjustedfortheincreaseordecreaseinthecostofPOLa
ndthecostshallbecalculatedquarterlyinaccordancewith theformulagivenbelow: 
 

C F- Fo 
Vf = W x ---- x----------- 

100 Fo 
 

Where: 
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Vf=Variationinthecostof fuel,oilandlubricantsincreaseordecreaseintherupeestobepaidorrecovered. 
 

W=Valueofworkdoneduringtheperiodunderreckoningtowhichtheescalation/de-
escalationrelatesasindicatedinclause2.4oftheAdditionalterms&Conditionsofthecontract. 

 
C =ComponentofPOLexpressedaspercentageofthetotalcostoftheworktakenfromTable- 

1. 
 

F =  Average Index Number   for wholesale price for the group of`Fuel, Power, Light & 
Lubricants'aspublishedbytheEconomicAdviser,MinistryofIndustry,Govt.ofIndiafortheperiodtowhi
chtheescalation/de-escalationrelates. 

 
Fo= 

Indexnumberofwholesalepriceforthegroup,Fuel,Power,light&lubricantsaspublishedbytheEcono
micAdviser,MinistryofIndustry,Govt.ofIndiaprevalentonthelastdateofreceiptofpricebidsorrevise
dpricebidswhicheverislater. 

 
2.4 Whilecalculatingthevalueof"W"thefollowingmaybe  noted:Thecostonwhichtheescalation 
willbepayable shallbereckonedas85%ofthecost 
ofworkasperthebillstowhichescalationrelates,andfromthisamount thevalueofmaterialssuppliedorservices 
renderedattheprescribedchargesundertherelevantprovisionsofthecontract,andproposedtoberecoveredinthepar
ticularbill,shallbedeductedbeforetheamountofcompensationforescalationorde-escalation  
isworkedout.Inthecaseofmaterialsbroughttositeforwhichanysecuredadvanceisincludedinthebill, 
thefullvalueofsuchmaterialsasassessedbytheEngineerInCharge(andnotthereducedamountforwhichsecuredadv
ancehasbeenpaid)shallbeincludedinthecostofworkdoneforoperationofthis 
clause.Similarly,whensuchmaterialsareincorporatedintheworkandthesecuredadvanceisdeductedfromthebill,the
fullassessedvalueofthematerialsoriginallyconsideredforoperationofthisclauseshouldbedeductedfromthecostoft
heworkshowninthebill,runningorfinal.Furtherthecostofwork 
shallnotincludeanyworkforwhichpaymentismadeatprevailingmarketrates. 
 
2.5
 Intheeventthepriceofmaterialsand/orwagesoflabourrequiredforexecutionoftheworkdecreases,thereshal
lbedownwardadjustmentofthecostofworksothatsuchpriceofmaterialsand/orwagesoflabourshallbedeductiblefro
mthecostofworkunderthiscontract  andinthisregard  theformulae herein before statedunder this clause shall 
mutatis/mutandis apply provided that no 
suchadjustmentforthedecreaseinmaterialpriceand/orwagesoflabourbeforementionedwouldbemadein 
caseofcontractsinwhichthestipulatedperiodofcompletionoftheworkislessthansix(6)months. 

 

2.6 ApplicationofPriceVariationClauseduringextendedperiodofContracts. 
 

ThePriceVariationClauseasstatedabovewillbeappliedforextendedtimeframeofacontractbyfollowingthe
principlestatedasunder, 

 

i)Normally,ifandwhenitisunderstoodthatacontractisnotgoingtobecompletedwithinthescheduled 
timeperiod,thecontractiskeptoperativebyextendingthetimeofcompletionprovisionally.During 
thisprovisionalextendedperiodtheoperationofthePriceVariationClausewillremainsuspended. 

 

ii)IfandwhenitisdecidedattheendofsuccessfulcompletionoftheworkthatthedelaywasduetocausesNOTatt
ributabletotheContractor,thenthePriceVariationClausewillberevivedandappliedasifthescheduleddateofcompleti
onhasbeenshiftedtotheapprovedextendeddate. 
 

iii) Ifitisdecidedattheendofcompletionoftheworkthatthedelaywasduetothefaultofthe 

Contractor,thenthePriceVariationClausewillnotberevivedandNOPAYMENTwillbemadetotheContractoront

hisaccount.AdditionallytheClauserelatedtoCompensationforDelaywillbeapplied. 
 

 
Nopaymentwillbemadebyapplying“FROZENINDICES“underanycircumstances. 

 
===================================  X ==================================== 
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Table–1 
 

 
Valueof A, B &C intheescalationformulaintheadditionalterms&conditionsforCivilWorks: 

 

Sl. Particulars A B C REMARKS 
No.  % % %  
  (Labour (Material (POL  
  component) component) component)  

 

 
 
 
 

1.Forbuildingworks 25 75 Nil 
 

2. ForRoadworks 
 

15 
 

80 
 

05 
 

3.Forexternalsewerage,    

externalwatersupply, 10 90 Nil 
andexternalelectri-    
fication    

 

4. Forexternalwater 
supply,external 
sanitaryandexternal 75 25 Nil 
electrification 
(throughlabourratecontract) 

 
5. Forsteelstructural  works 15 85 Nil 

 

 
6. Forsteelstructural 
workswithDeptt. 75 25 Nil 
freesupplyofrolled 
steelsections 
(throughlabourr
atecontract) 

 
7. ForCoalHandling 
PlantCivilWorks 25 75 Nil 

 
8.Forunder-ground 
civilworkssuchas 35 65 Nil 
InclineDrivage, 
ShaftSinkingetc. 

 
 
 

Forallotherworksnotlistedabove,thecomponentoflabour,materialandPOLofthetotalcostofworkshallbeasspecifica
llyindicatedinthetenderdocument. 

 

 
============================================== 
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ADDITIONALSAFETYMEASURESTOBETAKENBYTHECONTRACTORS 
 

 
SAFETYCODE 

 
i. Suitablescaffoldsshouldbeprovidedforworkmenforallworksthatcannotsafelybe 

donefromthegroundorfromsolidconstructionexceptsuchshortperiodworkascan 
bedonesafelyfromladder.WhenaladderisusedanextraMazdoorshallbeengaged 
forholdingtheladderandiftheladderisusedforcarryingmaterialsaswell,suitable 
footholdsandhandholdsshallbeprovidedontheladderandtheladdershallbegiven 
ontheinclinationnotsteeperthat1/4to1(1/4horizontaland1vertical). 

 
ii. Scaffoldingorstagingmorethan12’abovethegroundorfloor,swingorsuspended, 

fromanoverheadsupportorerected  withstationerysupportshallhaveaguardrail 
properlyattached,bolted,bracedandotherwiseaccusedatleast3feethighabovethe floor  or 

platform of such scaffolding or staging and ends thereof with only such openings 
asmaybenecessaryforthedeliveryofmaterials.Suchscaffoldingsorstaging 
shallbesofastenedastopreventitfromswayingfromthebuildingorstructure. 

 
iii. Workingplatform,gangwaysandstairwaysshouldbesoconstructedthattheyshould 

notsagundulyorunequallyandiftheheightoftheplatform orthegangwayorthe 
stairwayismorethan12feetabovegroundlevelorfloorlevel theyshouldbeclosely binded, 
shouldhaveadequatewidthandshouldbesuitablyfenced,asdescribedin(ii) above. 

 
iv. Everyopeninginthefloorofabuildingorinworkingplatformbeprovidedwithsuitable means 

topreventthefallofpersonsormaterialsbyprovidingsuitablefencingorrailing 
whoseminimumheightshallbe3’–0’. 

 
v. Safemeans ofaccessshallbeprovidedtoallworkingplatforms andother working places. 

Everyladder shallbeprovidedsecurelyfixed.Noportablesingleladdershallbe 
over30feetinlengthwhilethewidthbetweensiderailsinrungladdershallinnocase belessthan11–

1/2“forladderuptoandincluding10feetinlength.Forlongerladders 
thiswidthshouldbeincreasedatleast1/4%foreachadditionalfeetoflength.Uniform stepspacing 
shallnotexceed12”. Adequate precautionsshallbetakentoprevent danger 

fromelectricalequipment.Nomaterialsonanyofthesitesofworkshallbeso stacked 
orplacedastocausedangerorinconveniencetoanypersonorthepublic.The contractor 
/contractorsshallalsoprovideallnecessaryfencingandlightstoprotectthe public 

fromaccidentandshallbeboundtobeartheexpensesofdefenseofeverysuit 
actionorotherproceedingsatallthatmaybroughtbyanypersonforinjurysustained 

owingtoneglectoftheaboveprecautionsandtopayanydamagesandcostwhichmay 
beawardedinanysuchsuit,actionofproceedingstoanysuchpersonorwhichmay with 
theconsentofthecontractor(s)bepaidtocompromiseanyclaimbyanysuch persons. 

 
vi. ExcavatingandTrenching 

 
Alltrends,feetormoreindepth,shallatalltimesbesuppliedwithatleastoneladder 
foreach100feetinlengthorfractionthereof.Laddershallbeextendedfrombottomof 
thetrenchtoatleast3’abovethesurface oftheground. Thesideofthebranches 

whichare5’ormoreindepthshallbesteppedbacktogivesuitableslopeorsecurely held 
bytimberbracing,soastoavoidthedangerofsidestocollapse.Theexcavated 

materialsshallnotbeplacewithin5feetoftheedgeofthetrenchorhalfofthetrench 
whicheverismorecuttingshallbedoneformtoptobottom.Undernocircumstances 
underminingorundercuttingshallbedone. 
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vii. Demolition 

 
Before anydemolition workiscommencedandalsoduring theprocessofthe work 

 

a.   Allroadsandopenareasadjacenttotheworksiteshalleitherbeclosedor 
suitableprotected. 

b.  Noelectriccable“orapparatuswhichisliabletobeasourceofdangerover 
acableorapparatususedbytheoperationshallremainelectricallycharge. 

c.  Allpracticalstepsshallbetakentopreventdangertopersonsemployedfrom 
riskoffireorexplosionorflooding.Nofloor,rooforotherpartofthebuilding 
shallbesooverloadedwithdebrisormaterialsastorenderitunsafe. 

 
viii. All  necessary  personal  safety  equipment  as considered adequate  by  the 

Engineer-in-Chargeshouldbekeptavailablefortheuseofthepersonsemployed onthe 
siteand maintained inacondition suitable for  immediate use and the contractorshould 

take  adequate steps toensure proper useofequipment by thoseconcerned. 

 
a.  Workersemployed onmixingasfightingmaterials,cementandlimemortar 

shallbeprovidedwithprotectivefootwareandprotectivegoggles. 
b.  Thoseengagedinwhitewashingandmixingorstackingofcementbagsoray 

materials which is injurious to the eyes shall be provided with protective goggles. 
 

c. Thoseengagedinweldingworksshallbeprovidedwithweldersglass. 
 

d.   Stone breakersshall be provided with protective goggles and protective 
clothingandseatedatsulfurouslysafeintervals. 

 

e.   Whenworkersareemployedinsewersandmanholes,whichareinuse,the contractor(s) 

shallensure   that the mobile covers are opened  and are ventilated 
atleastforanhourbeforetheworkersareallowedtogetintothe 
manholesandtheholessoopenedshallbecordonedoffwithsuitableforling 

andprovidedwithwarningsignalsorboardstopreventaccidenttothepublic. 
 

f. Thecontractor(s)shallnotemploymenbelowtheageof18andwomanon the 

workofpaintingwithproductscontainingleadinanyform.Wheneverman above 
theageof18areemployedfortheworkofleadpaintingthefollowing 
precautionsshouldbetaken : 

 
ix. Painting 

 

1. Nopaintcontainingleadorleadproductsshouldbeusedexceptinthe 
formorpasteandready-madepaint. 

2. Suitablefacemasks shouldbesuppliedforusebytheworkerswhen 
paintisappliedintheformofsprayorasurfacehavingleadpaintdry 
rubberandscraped. 

3. Cotton/woolsshallbesuppliedbytheContractor(s)totheworkmenand 
adequatefacilitiesshallbeprovidedtoenabletheworkingPainter/helper 

towashduringprocessofwork. 
 

x. When the work is done near any place where there is risk or drowning all 
necessaryequipmentsshouldbeprovidedandkeptreadyforpromptrescueof any 
personindangerandadequateprovisionshouldbemadeforpromptfirstaid 

treatmentofallinjurieslikelytobesustainedduringthecourseofthework. 
 

xi. Useofhoistingmachinesandtackleincludingtheirattachments,unchargedand 
supportedshallconformtothefollowingstandsorconditions : 
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a.  These  shall beof good mechanical  construction   sound materials  and adequate 
strengthandfreefrompatentdefectandshallbekeptingoodrepair 
andingoodworkingorder. 

b.  Everyropeusedinjointingorloweringmaterialsorasameansofsuspension 

shall be of durable quality and adequate strength, and free from patent defects. 
c.  Everycranedriverorjointingappliance operatorshallbeproperlyqualified and 

nopersonundertheageof21yearsshouldbeIn-chargeofanyhoisting 
machineincludinganyscaffold,winchorforgivingsinglestotheoperator. 

 
d.   In case of every joisting machine and of every chain ring hook, shackle 

swizzleandpulleyblockusedinjointingorloweringormainsofsuspension, the 
safeworkingloadshallbeascertainedbyadequatemeans.Everyhosting machine 

andallgearreferredtoaboveshallbeplainlymarkedwiththesafe 
workingload.Incaseofjoistingmachinehavingvariablesafeworking 
loadeachsafeworkingloadoftheconditionunderwhichitisapplicableshallbe clearly 

indicated.Nopartofanymachineoranygearreferredtoaboveinthis 
paragraphshallbebeyondthesafeworkingloadexceptforthepurposeof testing. 

 
e.   Incaseofdepartmentmachines,thesafeworkingloadshallbenoticebythe Electrical

 Engineer-in-Charge. As regards contractor’s machines the 

contractor(s)  shall notify the safe working load of the machines to the Engineer-
in-Charge. 
WheneverhebringsanymachinetositeofworkandgetverifiedbytheElectricalEngineer

concerned. 

 
f. Gearing,transmission, electric wiringandotherdangerous partsorhoisting 

appliancesshouldbeprovidewithsuchmeansaswillreducetominimumrisk 
ofaccidentaldescentoftheload.Adequate precautionshould betakento reduce 

totheminimumtheriskofanypartofsuspendedloadbecoming accidentallydisplaced. 

 
g.  When  workers  employed  on  electrical  installations,   which  are  already 

energized, insulatingmats,wearingappeared,suchasGlobefishSleevesand 
bootsasmaybenecessaryshouldbeprovided.Theworkersshouldnotwear any  rings, 
watches and carry keys or others materials which are good 
conductorsofelectricity. 

 
xii. Allscaffold,laddersandothersafetydevicesmentioned ordescribedhereinshallbe maintained 

insafeconditionandnoscaffold,ladder orequipmentshallbealteredor 
removedwhileitisinuse.Adequatewashingfacilitiesshallprovidedatornearplaces ofwork. 

 
xiii. Thesesafetyprovision,shallbebroughttothenoticeofallconcernedbydisplayona NoticeBoard  

ataprominentplaceattheworkspot.Thepersonresponsible byfor 
complaisanceofthesafetycodeshallbenamedthereinthecontractor(s). 

 
xiv. Toensureeffectiveenforcementoftherules,regulationsrelatingtosafetyprecautions, the 

arrangementsmadebythecontractor(s)shallbeopentoinspectionbythelabourofficers,Engineer
-in-Chargeofthedepartmentortheirrepresentative. 

 
xv. Notwithstandingtheaboveclausefrom(1)to(xiv)thereisnothinginthesetoexempt the 

contractor(s)fromtheoperationsofanyotheractorrulesenforceintheRepublicof India. 
 

 
Readover&accepted 

SignatureoftheContractor 
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DECLARATIONBYTHECONTACTOR 
 
 

 
1. I/We 

 
 
 
 
 
 

Contractor,herebyundertakethatI/Weshallpaythelabourengagedontheworkof 

……………………….WagesasperMinimumWagesActofGovt.ofIndia/ Govt.of 
Jharkhandandamendmenttheretoapplicabletothezoneinwhichtheworkliesand act 
accordingly.I/Wealsoundertaketoabidebythevariouslawsinforceandextend 
necessaryfacilitiesandamenitiestothestaffandworkersemployedbyme/us. 

 
2. I/WeherebydeclarethatI/Wehavemademyself/ourselvesthoroughlyconversant 

withthelocalconditionsregardingallmaterialsandlabouronwhichI/Wehavebased my  / our 

rates for this work. The specification/ conditions of this work has been 
carefullystudiedandunderstoodbyme/usbeforesubmittingthistender. 

 
3. I/Weherebypromisetogetourselvesregisteredwiththelabourdepartmentasper 

provisionofthelawsbeforecommencementofthework. 

 
4. I/WeherebydeclarethatI/Wehavenotevenbeenbanned/de-listedbyCCLorany subsidiary 

ofCILoranyGovt.orquasiGovt.agenciesorPSUS. 
 
 
 
 
 
 
 

SignatureofTenderer. 
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::GENERALSPECIFICATION:: 
 

 
1.ThefollowingCPWDspecificationsshallbeapplicableforthisworkasperdetailsgiven below:- 

 
1. VolumeOne Generalcarriageofmaterials&EarthWork 
2. VolumeTwo Mortars,concrete,Reinforcedcementconcrete 

work,Brickwork,StoneworkandMarblework. 
3. VolumeThree Woodwork,Steel-workandflooring 

4. VolumeFour Roofing,Finishing,RepairstoBuildings 
,DistemperingandMiscellaneousworks 

5. VolumeFive HorticultureandLandscaping(excludingRoad 
work) 

6. VolumeSix Sanitaryinstallations, WaterSupply,Drainageand 
Miscellaneousworks. 

7. AddendumtoVolume 
TwoChapterFive 

Reinforcedcementconcretework 

 

 
 

2.Thedetailedspecificationsareavailableinthe marketonsale.Thecopyofsameisalso available 
intheofficeofChiefGeneralManager(Civil),CCL,Ranchi/StaffOfficer(Civil)forreference. 

 

 
3.CentralPublicWorksDeptt.(CPWD)SpecificationsareapplicableforElectricalWorks. 

 
4   MORT&HSpecificationsareapplicableforRoadWorks. 
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ANNEXURE-I 
 
 
 
 
 

SPECIMENOFLETTER OF CONTRACTOR’SACCEPTANCE 

OFPROVISIONALREDUCTIONOFRATEFOR SUBSTANDARD 

WORK. 
 

 
No. dt. 

 

 
 

To 

………………………………. 

………………………………. 
 

 
 

Sir, 

 
Subject:(Completenameofwork)……………………… 

Reference: YourletterNo……………………………….. 

 
I/We have carefully read the terms and conditions offered  in your  letter 

dated……………andtheyareacceptabletome/us. 

 
PendingthedecisionoftheEngineerinChargeofthefinalratesofpaymentagainsttheitems

ofworkspecifiedinthestatementattachedtoyouraboveletter,whichwillbe 

finalandbinding.I/Weagreetothesamebeingpaidattheprovisionalratesindicatedagainsteachofthesaidit

emofworkfortheaboveworkasmentionedinyourstatement. 
 

 
 

Yoursfaithfully, 

Contractor(s) 
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ANNEXUREII 
 

 
PROFORMAOFBANKGUARANTEE FOR REMOVAL OF PLANT&EQUIPMENT FROMTHE 

SITEOFCOAL INDIA LIMITED/SUBSIDIARY COMPANY. 
 

 
InconsiderationofCentralCoalfieldsLimited(thereaftercalled“theCompany”which 

expressionshallrepugnanttothesubjectorcontextincludesitssuccessorsandassigns)having 

agreedtoundertheterms&conditionsoftheContractNo………..dated…………..enteredintobetweenth

ecompanyandM/s………………..havingitsOfficeat……….(hereinaftercalled“theContractor”) 

topermittheContractortoremovetheplant&equipmentasfully described in the Schedule of 

theHypothecation Deed dated…………  executed by 

theContractorinfavouroftheCompanyfromthesitetoanyotherworksoftheContractoronitsfurnishing 

the Bank Guarantee for Rs………….. we,the ……………. Bank (hereinafter referred to as the said 

Bank) having its Registered Office at………………… do 

herebyundertakeandagreetopaytheCompanytotheextentofRs.……………ondemandstating 

thattheamountclaimedbytheCompanyisdueandpayablebythecontractorforitsfailureinbringingbackth

esaidplant&equipmentoranypartthereoftothesiteandtounconditionally 

paytheamountclaimedbythecompanyonsuchdemandwithoutanydemurtotheextentaforesaid. 
 

We,the……………BankagreethattheCompanyshallbethesolejudgeastowhether 

thesaidcontractorhasfailed/neglectedinbringingbacktheplant&equipmenttothesiteandtheamounthasb

ecomedueforsuchfailureandthedecisionofthecompanyinthisbehalfshallbe finalandbindingonus. 
 

We,thesaidBankfurtheragreethattheGuaranteehereincontainedshallremaininfull 

forceandeffectupto…………………andanyclaimreceivedafterthesaiddateshallinnocasebe 

bindtheBank. 
 

Notwithstanding 

anythingcontainedhereintheliabilitiesofthesaidBankunderthisGuaranteearerestrictedtoRs…………

………andthisGuaranteeshallcomeintoforce 

fromthedatethereofandshallremaininfullforceandeffecttill………………unlessthewritten 

demandorclaimunderthisguaranteeismadebythecompanywithusonorbefore…………all 

therightsoftheCompanyunderthisguaranteeshallceasetohaveanyeffectandweshallberetrievedanddisc

hargedourliabilitieshereunder. 
 

We,  

thesaidBanklastlyundertakenottorevokethisguaranteeunderitscurrencyexceptwiththepreviousconsen

toftheCompanyinwritingandagreethatanychangeintheconstitution ofthe said Contractor or the said 

Bank shall not discharge off the liabilitieshereunder. 
 

ThisGuaranteeisissuedbySri…………………whoisauthorized  

bytheBank.Underjurisdictionof ……………….Courtonly. 
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ANNEXUREIII 
 

 

PROFORMAOFBANKGUARANTEE IN LIEUOFSECURITY DEPOSIT 
 

 

M/sCoalIndiaLimited, 
10NetajiSubashRoad, 
Kolkata 

 

Or 
 

(NameoftheSubsidiaryCompanywithaddress).Dear

Sir, 

InconsiderationofM/s,CoalIndiaLimited/SubsidiaryCompanyhavingitsRegisteredofficeat 
………….(hereinafter called“thecompany”whichexpressionshallunless repugnanttothesubjector 
contextincludesitssuccessorsandassigns)havingagreedunderthetermsandconditionscontained in

 letter No. ………….. dated …………… issued in favour of M/s ……………… for 
………………………………… (hereinafter referred to as “the contract”) to accept the Deed of 

guaranteeashereinprovidedforRs.………….FromtheSchedule/NationalizedBankinlieuof 
securitydeposittobemadebyM/s…………………..  (hereinaftercalled“theContractor”)ofinlieuof 
deductiontobemadefromthecontractor’sbill,fortheduefulfillment  ofthetermsandconditions 

containedinthesaidcontractbythecontractor,wethe………….Bank(hereinafterreferredtoasthe 
saidBank)havingitsRegisteredofficeat………….. doherebyundertakeandagreedtopaythe 
companytotheextentofRs.…………ondemandstatingthathtamountclaimedbythecompanyis 

dueandpayablebythecontractorforthereasonsoffailure/negligenceinperformingtheclaimedby 
thecompanyondemandwithoutanydemurtotheextentaforesaid. 

 
We,the………Bankagreethatthe companyshallbethesolejudgeastowhetherthesaid 

contractorhasfailed/neglectedinperforminganyofthetermsandconditionsofthesaidcontractand 

thedecisionofthecompanyinthisbehalfshallbefinalandbindingonus. 

 
We,thesaidBankfurtheragreethattheGuaranteehereincontainedshallremaininfullforce 

andeffectupto……..andanyclaimreceivedafterthesaiddateshallinnocasebindtheBank. 

 
Thecompanyshallhavethefullestliberty withoutaffectinginanywaytheliability oftheBank 

underthisguaranteeorindemnity fromtimetotimevaryanyofthetermsandconditionsofthesaid 
contractoftoextendthetimeofperformancebythesaidcontractorortopostponeanytimeandfrom time 

totimeanyofthepowersexercisablebyitagainstthesaidcontractorandeithertoenforceorto 
forbearfromenforcing any  ofthe  terms and conditions governingthesaid contractorsecurities availableto 
the company and the said Bank  shall notbereleased from itsliability under these presents. 

 
Notwithstandinganythingcontainedhereinthe liabilityofthesaidBankunderthis guarantee 

isrestrictedtoRs.………..andthisGuaranteeshallcomeintoforcefromthedate 

hereofandshallremaininfullforceandaffecttill……………. Unlessthewrittendemandor 
claimunderthisguaranteeismadebytheCompanywithusonorbefore……….Allrightsof the 
companyunderthisguaranteeshallceasetohaveanyeffectandweshallberelieved and 
dischargedfromourliabilitieshereunder. 

 
We,thesaidBanklastlyundertake nottorevokethisguarantee duringitscurrency except 

withthepreviousconsentofthecompanyinwritingandagreethatanychangein the 
constitutionofthesaidcontractororthesaidbankshallnotdischargeourliabilityhereunder. 

 
ThisguaranteeissuedbySri…………………….WhoisauthorizedbytheBank.Underjuri

sdictionof………………………………courtonly 
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ANNEXUREIV 
 

 
 

PROFORMAOFBANKGURANTEE FOR 

PERFORMANCESECURITYOFTHE 

CONTRACT 

To 
 

………………………….. 
 

………………………….. 
 

 
Ref.: BankGuaranteeinrespectofContractNo…………..Dated……………. 

Between …………….. (name of the Company ) and 

……………………………….……..(nameoftheContractor) 
 

 
M/s.…………..  (Name andaddress of the Contractor) (hereinafter called“the 

Contractor”withM/S.…………(nameoftheCompany)(hereinaftercalled“theCompany”)to execute 

…………. (name of  thecontract andbrief  descriptionof work) on the terms 

andconditionscontainedinthesaidcontract. 
 

It has been agreed that the Contractor shall furnish the Bank Guarantee from a 

Nationalisedbank/ScheduleBankforasumofRs…………..assecurityforduecompliance 

andperformanceofthetermsandconditionsofthesaidcontract. 
 

The………(nameoftheBank)havingitsOfficeat……..…..hasattherequestofthe 

ContractoragreedtogivetheGuarantorhereinaftercontained. 
 

We,the………….…Bank(hereinaftercalled“theBank”doherebyunconditionallyagreedwithth

eCompanythatifthecontractorshallinanywayfailtoobserveorperformtheterms andconditions of the 

said contract or shall commit any breach of its obligationthereunder, the Bankshall on demand and 

without any objection or demur to pay to the 

companythesaidsumofRs……………orsuchportionasshallthenremainduewithinterestwithoutrequiri

ngtheCompanytohaverecoursetoanylegalremedythatmaybeavailabletoittocompeltheBanktopaythesu

m,orfailingonthecompanytocompelsuchpaymentbythecontractor. 
 

AnysuchdemandshallbeconclusiveasregardstheliabilityoftheContractortothecompanyandasr

egardstheamountpayablebytheBankunderthisGuarantee.TheBankshall 

notbeentitledtowithholdpaymentonthegroundthattheContractorhasdisputeditsliabilityto 

payorhasdisputed thequantumoftheamountorthatanyarbitrationproceedingorlegal 

proceedingispending betweenthecompanyandtheContractorregardingtheclaim. 
 

We,the……….……….BankfurtheragreethattheGuaranteeshallcomeintoforcefrom 

thedatehereof andshallremaininforceandeffecttilltheperiodthatwillbetakenforthe 

performanceofthesaidContractwhichislikelytobe………….dayof…………..butifthe 

periodofContractisextendedeitherpursuanttotheprovisionsinthesaidcontractorbymutual 

agreementbetweenthecontractorandthecompanytheBankshallrenewtheperiodoftheBankGuaranteefa

ilingwhichitshallpaytothecompanythesaidsumofRs………….….orsuchlesseramountofthesaidsumo

fRs……………asmaybeduetothecompanyandasthecompanymaydemand. 
 

ThisGuaranteeshallremaininforceuntiltheduesofthecompanyinrespectofthesaid 

sumofRs……………….  

andinterestarefullysatisfiedandtheCompanycertifiesthattheContracthasbeenfullycarriedoutbytheCon

tractoranddischargedtheguarantee. 
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TheBankfurtheragreeswiththecompanythatthecompanyshallhavethefullestliberty 

withoutconsentoftheBankandwithoutaffectinginanywaytheobligationshereundertovaryanyoftheterm

sandconditionsofthesaidcontractortoextendtimeforperformanceofthesaidcontractfromtimetotimeort

opostponeforanytimeorfromtimetotimeanyofthepowersexercisablebytheCompanyagainstthecontrac

torandtoforebeartoenforceanyofthetermsandconditionsrelatingtothesaidContractandtheBankshallnot

berelievedfromitsliability 

 

By reason of such failure or extension being granted to the Contractor or to any 

forbearance,actoromissionsonthepartofthecompanyoranyindulgencebytheCompanytotheContractor

oranyothermatterorthingwhatsoeverwhichunderthelawrelatingtosuretieswouldbutforthisprovisionha

vetheeffectorrelievingordischargingtheGuarantor. 
 

TheBankfurtheragreesthatincasethisGuaranteeisrequiredforalongerperiodandit 

isnotextendedbytheBank beyondtheperiod  specified abovetheBank shallpay 

tothecompanythesaidsumofRs……….…..orsuchlessersumasmaythenbedeemedtotheCompanyanda

sthe Companymayrequire. 
 

 
NotwithstandinganythingcontainedhereintheliabilityoftheBankunderthisGuaranteeisrestricte

dtoRs………..…….theguaranteeshallremaininforcetilltheday…………..of 

……..…….andunlesstheguaranteeisrenewedorclaimispreferredagainstthebankwithin 

sixmonthsfromthesaiddateallrightsoftheCompanyunderthisguaranteeshallceaseandtheBankshallber

elievedanddischargedfromallliabilitieshereunderexceptasprovidedintheprecedingClause. 
 

ThisguaranteewillnotbedischargedduetothechangeintheconstitutionoftheBank 

ortheContractor. 
 

The Bank has under its constitution power to give this Guarantee and 

Sri…………………….whohassigneditonbehalfoftheBankhasauthoritytodoso.Dated.,this

………….dayof………..…….Signatureoftheauthorizedperson 

ForandonbehalfoftheBankPlace Underjurisdictionof…………………courtonly. 
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ANNEXURE- V 

PROFORMAOFBANKGUARANTEE 

FORMOBILISATION/LUMP-

SUMADVANCE. 
 

M/s.CentralCoalfieldsLimited, 

DarbhangaHouse, 

Ranchi. 

 

DearSir, 
 

Inconsideration ofM/S. M/s.Central Coalfields Limited, having its Registered Office at 

DarbhangaHouse,Ranchi(hereinafter called“theCompany”which expression 

shallunlessrepugnanttothesubjectorcontextincludesitssuccessorsandassigns)havingagreedunderthete

rmsandconditionsofthecontractno…………dated………..enteredintobetweenCoalIndiaLimited/Su

bsidiaryCompanyandM/s……………..havingitsRegisteredOfficeat…………..(hereinaftercalled“th

eContractor” tomakemobilization advancelump-

sumadvancetothetuneofRs…………subjecttosubmissionoftheBankGuaranteeforequalamountfroma

ny NationalisedBank/ScheduleBank(referredtoasthesaidBank)havingitsregisteredOfficeat 

………….doherebyundertakeandagreetopaythecompanytotheextentofRs………….on 

demandstatingthattheamountclaimedbytheCompanyisdueandpayablebythecontractorforthereasonso

fnonrefundand/ornon-

recoveryoftheamountwithinterestthereonandtounconditionallypaytheamountclaimedbythecompany

onsuchdemandwithoutanydemurtotheextentaforesaid. 
 

We…………Bankagreethatthecompanyshallbethesolejudgeastowhetherthesaid 

contractorhasfailed/neglectedinperforminganyofthetermsandconditionsofthesaid contract andthe 

decisionofthecompanyinthisbehalfshallbefinalandbindingonus. 
 

Wethesaid BankfurtheragreethattheGuaranteehereincontainedshallremaininfull 

forceandeffectupto………..andanyclaimreceivedafterthesaiddateshallinnocasebindtheBank. 
 

TheCompanyshallhavethefullestlibertywithoutaffectinginanywaytheliabilityoftheBankunde

r this guarantee or indemnity from time to time vary any of the terms 

andconditionsofthesaidcontractortoextendthetimeofperformancebythesaidcontractorortopostponeanyt

imeandfromtimetotimeanyofthepowersexercisablebyitagainstthesaidcontractorandeithertoenforceort

oforbearfromenforcinganyofthetermsandconditionsgoverningthesaidcontractorsecuritiesavailabletot

hecompanyandthesaidBankshallnotbereleasedfromitsliabilityunderthesepresents. 
 

Notwithstanding anything contained herein the liability of  the said Bank under this 

guaranteeisrestrictedtoRs…….andthisGuaranteeshallcomeintoforcefromthedatehereofandshallremai

ninfullforceandeffecttill……….Unlessthewrittendemandorclaimunder 

thisguaranteeismadebytheCompanywithusonorbefore………..allrightsofthecompanyunderthisguaran

teeshallceasetohaveanyeffectandweshallberelievedanddischargedfromourliabilitieshereunder. 
 

WethesaidBanklastlyundertake  nottorevokethisguaranteeduringitscurrencyexcept 

withthepreviousconsentofthecompanyinwritingandagreethatanychangeintheconstitutionofthesaidcont

ractororthesaidbankshallnotdischargeourliabilityhereunder. 
 

ThisguaranteeissuedbySri………………whoisauthorizedbytheBank.Underjur

isdictionof…………Courtonly 
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ANNEXURE.VI 
 

 
PROFORMA FOR AFFIDAVIT TO BE SUBMITTEDBYTHE TENDERER 

 

 
NonJudicialStampPaperofRs.5/-orabove. 

 

AFFIDAVIT 
 

 
I,----------------------------------------------------,Proprietor/Partner/LegalAttorney/Accredited 

RepresentativeofM/S------------- -------------------------------------,solemnlydeclarethat: 
 

 
1. WearesubmittingTenderfortheWork-------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------

againstTenderNoticeNo.-----------------------------------dtd---------------------- 

 
2. NoneofthePartnersofourfirmisrelativeofemployeeofCentralcoalfieldslimited. 

 
3. None of the Partners of our firm has either individually or collectively has 

beeninvolvedinanycriminaloffences. 

 
4. ThatweshallnotemployanycloserelativeofCCLemployeeinthiswork. 

 
5. All information furnished by us in  respect of fulfillment ofeligibility criteria and 

qualificationinformationofthisTenderiscomplete,correctandtrue. 

 
6.

 Alldocuments/credentialssubmittedalongwiththisTenderaregenuine,authentic,true

andvalid. 

 
7. Weshallabidebytheprevailingcontractualnormsofthecompany. 

 
8. Ifanyinformationanddocumentsubmittedisfoundtobefalse/incorrectanytime, 

departmentmaycancelmyTenderandactionasdeemedfitmaybetakenagainstus, 

includingterminationofthecontract,forfeitureofallduesincludingEarnestMoneyand 

banning/delistingofourfirmandallpartnersofthefirmetc. 
 

 
 
 
 
 

SignatureoftheTenderer 
 

 
Dated-------------------- 

 
 
 

 
Seal of Notary 
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ANNEXURE-VII. 
 
 
 

PROFORRMA FOR EXECUTIONOFAGREEMENT. 
 

 
STAMP PAPER. 

 
 
 

Thisagreementismadeon……………….dayof…………….. 

between(NameofCompany)havingitsregisteredofficeat………………………………………………

…………(hereinaftercalledthe‘COMPANY’whichexpressionshall,unlessrepugnanttothesubjectorc

ontext,includeitssuccessorsandassignees)oftheonepartand(NameoftheContractor) 

carryingonbusinessasa(partnership/proprietorship/Ltd.Co.etc.)firmunderthenameand 

style………………………………………………… (hereinafter calledthe ‘said 

Contractor’whichexpressionshall,unlessthecontextrequiresotherwiseincludethemandtheirrespective 

heirs,executors,administratorsandlegalrepresentatives)oftheotherpart. 

 

WhereastheCompanyinvitedtendersfortheworkof“………………………………… 
 

………………………….”andwhereasthesaidContractor/Firmsubmittedtenderforthesaid 

workanddepositedasumofRs…………………..asEarnestMoneyandwhereasthetenderof 

thesaidcontracthas beenacceptedbytheCompanyforexecutionofthesaidwork. 

 

NOWTHISAGREEMENTWITNESSETHASFOLLOWS: 

 
1)Inthisagreementwordsandexpressionsshallhavethesamemeaningasarerespectivelyassignedtothemi

nthetenderpapershereinafterreferredto. 

 

2)Thefollowingdocumentswhichareannexurestothisagreementshouldbedeemedtoformandbe 

readandconstruedaspartofthisagreementviz. 

 

i) Annexure-A TenderNotice(Page..to..) 
 

 
 

ii)Schedule–A Generalterms&conditions.Specialconditionsand 
 

Generaltechnicalspecification(Page….to…) 

 
iii)Schedule-B TheprobableQuantitiesand Amount(Page…to…) 

 
iv)Schedule-C Negotiationletters– 

 
v) Schedule-DLetterofAcceptance/WorkOrder(Page..to..) 

 
vi)Schedule-E Drawings(Page..to..) 
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3)Inconsideration 

forthepaymentofthesumofRs……(W/OValue;bothinwordsandfigures)orsuchothersumasmaybearriv

edatundertheclauseofthespecificationrelatingto Paymentbyitemsmeasurements 

atunitpricesbytheCompany,thesaidContractor 

shall,subjecttotheterms&conditioncontainedhereinexecuteandcompletetheworkasdescribed 

andtotheextentofprobablequantitiesasindicatedinScheduleBwithsuchvariationsbywayofalteration,ad

ditiontoorreductionfromthesaidworks 

 

4.ThecompanyhasreceivedasumofRs…………towardsPerformanceSecurityDeposit(1st 

partofSecurityDeposit)informofDemandDraft/Certified Cheque/B.G/other 

form(detailstobefurnished). 

 

5. Thesaidcontractorherebycovenantswiththecompanythatthecompanyshalldeductat 
 

5%ofR/ABillsasRetentionMoney(2ndpartofsecuritydeposit)tomakethetotalSecurityas 
 

10%(tenpercent)ofcontractvalue,aspertheterms&conditionofthetender/contract. 
 

 
 
 

INWITNESSWHEREOFTHEpartieshereinhavesettheirhandsandsealsthedateandyearabove written. 

 

1 Partner. Signature 

 
2 Partner Signature 

 
OnbehalfofM/S………………………………..The

Contractor,asoneoftheconstitutedattorney, 

In thepresenceof– 
 

1.Name  Signature 
 

Address:Occ

upation: 

SignedbySri……….onbehalfof Signature 

 
(NameofCompany)inpresenceof- 

 

 
 
 

1. Name: Signature 
 

2. Address:. 
 

======================================== 
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ANNEXURE-VIII 
 

PROFORMA OF BANK GUARANTEE INLIEU OFEARNESTMONEY. 
 

 
 
M/s.CentralCoalfieldsLimited, 

DarbhangaHouse,Ranchi. 
 
 
DearSir, 
 

 
In  consideration of The……………………………….having its Registered Office at ……………………………… 

(hereinaftercalled“theCompany”whichexpressionshallunlessrepugnanttothesubjectorcontextincludesits successors and 

assigns) having agreed to exempt M/s……………………….. having itsRegistered Office at 

……………………….(hereinaftercalled“thesaidtenderers”whichexpressionshallunlessrepugnanttothesubject orcontext  

includes  its  successors and assigns) from the demand under the terms and conditions of Tender No……………..  for 

……………….. (hereinafter called  “the said Tender”) of each earnest money for the due 

fulfillmentofthetermsandconditionscontainedinthesaidTenderbythesaidTendereronproductionofBank guarantee  for 

Rs………………….). We ……………….. Bank (hereinafter referred to as “the  Bank”) do hereby 

undertaketopaytothecompanyanamountnotexceedingRs……………….ondemandbythecompanyforthe 

reasonofanybreachbytheTendererofanyofthetermsandconditionscontainedinthesaidTender.Thedecisionofthecompanyast

oanysuchbreachhavingbeencommittedbytheTenderershallbefinalandbindingonus. 
 

 
2)We,…………….Bankdohereby undertake topayanamountdueand payable underthis guaranteewithoutany 

demurmerelyonademandfromthecompanystatingthattheamountclaimedisduefromthetendererforthe 

reasonofbreachbythesaidtendererofanyofthetermsandconditionscontainedinthesaidTender orforthe 

reasonoftheTendererfailingtokeeptheTenderopen.AnysuchdemandmadeontheBankshallbeconclusive. 

AsregardtheamountdueandpayablebytheBankunderthisGuaranteeshallberestrictedtoanamountnot 

exceedingRs……………….. 
 

 
3)We,thesaidBankfurtheragreethattheGuaranteehereincontainedshallcomeintoforcefromthedatehereof 
andshallremaininfullforceandeffecttillademandorclaimunderthisGuaranteeismadeonusinwritingonor 
beforethe…………………………. WeshalldischargefromallliabilityunderthisGuaranteethereafter.. 

 

 
4)We,thesaidBanklastlyundertakenottorevokethisGuaranteeduringitscurrencyexceptwiththeprevious 

consentofthecompanyinwritingandagreethatanychangeintheconstitutionofthesaidTendererortheBank 

shallnotdischargeourliabilityhereunder. 
 

 
5.ThisguaranteeisissuedbySri………………………..whoisauthorizedbytheBank. 
 
 
 

 
Underjurisdictionof……………………………courtonly. 
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ANNEXURE-IX 
 

NonJudicialStampPaperofRs.5/-orabove 

 
AFFIDAVIT 

 

 
 

1. I.....………………………………………………………………Partner/LegalAttorney 

/ Proprietor/  Accredited  Representative  of  M/s  ………………………………… 

…………………………………………….solemnlydeclarethat: 

 
2. I/Wearesubmittingtenderforthework…………………………………………………. 

…………………………………………………………………………………………… 

……………………………………………………………………………………  against 

TenderNoticeNo.………………………………………………………………… Date 

………………………………. 

 
3. I/We shall abide by CMPF/any other appropriate PF authority’s clause of Tender 

DocumentsandensureimplementationofthesameandMisc.Provisionsthereinandalliedschemef

ramedthereunderisrespectoftheworkersdeployedbyme/us. 
 
 
 
 
 

 
SealofNotary 

 
 
 
 

 
SignatureoftheTenderer 

 
Date 
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ANNEXURE-X 
 

INTEGRITYPACT 
 

Between 
CentralCoalfieldsLimited(CCL)hereinafterreferredtoas“ThePrincipal”And 

--------------------------------hereinafter referredtoas“TheBidder/Contractor” 
 

Preamble 
 

ThePrincipalintendstoaward,underlaiddownorganizationalprocedures,contractsfor _ 
 _.ThePrincipalvaluesfullcompliancewithallrelevantlawsandregulations,andthe principlesof 
economic useofresources,andoffairnessandtransparencyinitsrelationswithitsBidder/s andContractor/s. 
In order to achieve these goals, the Principal cooperates with the 
international  Non-Governmental  Organisation””Transparency  International”(TI).  Following  TI’s 
nationalandinternational experience,thePrincipalwill appointanexternalindependentMonitor who 
willmonitorthetenderprocessandtheexecutionofthecontractforcompliancewiththeprinciplesmentioned
above. 

 
Section1–CommitmentsofthePrincipal: 

 
1. ThePrincipalcommitsitselftotakeallmeasuresnecessarytopreventcorruption 

andtoobservethefollowing principles:- 
 

a. NoemployeeofthePrincipal,personallyorthroughfamilymembers, willinconnectionwith 
thetenderfor,ortheexecutionofacontract,demand,takea promiseforor 
accept,forhim/herselforthirdperson,anymaterialorimmaterialbenefitwhichhe/sheisnotlega
llyentitledto. 

i. ThePrincipalwill,duringthetenderprocesstreatallBidderswithequityandreason.The 
Principalwillinparticular,before andduringthetender process,providetoallBiddersthe same 
information and will not provide to any Bidder  confidential/additional 
informationthroughwhichtheBiddercouldobtainanadvantageinrelationtothetenderprocessor
thecontractexecution. 

ii. ThePrincipalwillexcludefromtheprocess allknownprejudicedpersons. 
 

2. IfthePrincipalobtainsinformationontheconductofanyofitsemployeeswhichisacriminaloffence 
under the relevant Anti-Corruption Laws of India, or if there 
beasubstantivesuspicioninthisregard,thePrincipalwillinformitsVigilanceOffice 
andinadditioncaninitiatedisciplinaryactions. 

 
Section2–CommitmentsoftheBidder/Contractor: 

 
1. TheBidder/Contractorcommitsitselftotakeallmeasuresnecessarytopreventcorruption. 

Hecommitshimselftoobservethefollowingprinciplesduringhisparticipationinthetender process 
andduringthecontractexecution. 

 
i. NoemployeeofthePrincipal,personallyorthroughfamilymembers,willinconnectionwith 

thetenderfor,ortheexecutionofacontract,demand,takea promiseforor 
accept,forhim/herselforthirdperson,anymaterialorimmaterialbenefitwhichhe/sheisnotlega
llyentitledto. 

ii. ThePrincipalwill,duringthetenderprocesstreatallBidderswithequityandreason.The 
Principalwillinparticular,before andduringthetenderprocess,providetoallBiddersthe same 
information and will not provide to any Bidder  confidential/additional 
information throughwhichtheBiddercouldobtainanadvantageinrelationtothetender 
processorthecontractexecution. 

i. TheBidder/Contractorwillnot,directlyorthroughanyother personorfirmofferpromise 
orgiveto any of thePrincipal’s employeesinvolvedin thetenderprocessor 
theexecutionofthecontractortoanythirdpersonanymaterialorimmaterialbenefitwhichhe/she
is not legally entitled to, in order to obtain in exchange any advantage of any 
kindwhatsoever duringthetenderprocessorduringtheexecutionofthecontract. 
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TheBidder/ContractorwillnotenterwithotherBiddersintoanyundisclosedagreementor 

understanding, whetherformal or informal. This appliesin particular to prices, 

specifications,certifications,subsidiarycontracts,submissionornon-submissionof 

bidsoranyotheractionstorestrictcompetitivenessortointroducecartelizationinthebiddingprocess. 
 

ii. TheBidder/Contractorwillnotcommitanyoffenceundertherelevant Anticorruption 
LawsofIndia;furthertheBidder/Contractorwillnotuse 
improperly,forpurposesofcompetitionorpersonalgain,orpassontoothers,anyinformationordo
cumentprovidedbythePrincipalaspartofthebusinessrelationshipregardingplans,technicalpro
posalsand businessdetailsincludinginformationcontainedortransmittedelectronically. 

iii.TheBidder/Contractorwill,whenpresentinghisbid,discloseanyandallpaymentshehas 
made,iscommittedtoorintendstomaketoagents,brokersoranyotherintermediariesinconnecti
onwiththeawardofthecontract. 

iv.  The Bidder/Contractorwillnot instigate third personstocommitoffencesoutlinedaboveor be 
an accessorytosuchoffences. 

 
Section3–Disqualificationfromtenderprocessandexclusionfromfuturecontracts: 

 
IftheBidder,beforecontractawardhascommittedatransgressionthrougha 

violationofSection2orinanyotherformsuchastoputhisreliabilityorcredibilityasBidderintoquestion,the 
PrincipalisIntegrityPact(Cont..)entitledtodisqualifytheBidderfromthetenderprocessortoterminatethe
contract,if alreadysigned,forsuchreason. 

 
1. IftheBidder/ContractorhascommittedatransgressionthroughaviolationofSection2suchasto put 

hisreliabilityorcredibilityintoquestion,the Principalis entitledalso to 
excludetheBidder/Contractorfromfuturecontractawardprocesses.Theimpositionanddurationoft
heexclusion willbe determinedbytheseverity  ofthe transgression.  
Theseveritywillbedeterminedbythecircumstancesofthecase,inparticularthenumberoftransgressi
ons,thepositionofthetransgressorswithinthecompanyhierarchyoftheBidderandtheamountofdam
age.Theexclusionwill be imposedforaminimumof6monthsandmaximumof3years. 

2. TheBidderacceptsandundertakestorespectandupholdthePrincipal’sabsoluteright to 
resorttoanyimposesuchexclusionandfurtheracceptsandundertakesnottochallengeorquestionsuc
hexclusiononanyground,includingthelackofanyhearingbeforethedecisiontoresorttosuchexclusio
nistaken.Thisundertakingisgiven freelyandafterobtainingindependent legaladvice. 

3. IftheBidder/Contractor canprovethathehasrestored/recouped 
thedamagedcausedbyhimandhasinstalledasuitablecorruptionpreventionsystem,thePrincipalmay 
revoketheexclusionprematurely. 

 
Section4– CompensationforDamages: 

 
1. IfthePrincipalhasdisqualifiedtheBidderfromthetenderprocesspriortothe 

awardaccordingtoSection3,thePrincipalisentitledtodemandandrecoverfrom 
theBidderliquidateddamagesequivalentto3%ofthevalueoftheofferortheamountequivalenttoEarn
estMoneyDeposit/BidSecurity,whichever is higher. 

2. IfthePrincipalhasterminatedthecontractaccordingtoSection3,orifthePrincipalis 
entitledtoterminatethecontractaccordingtoSection3,thePrincipalshallbeentitledtodemandandr
ecoverfromtheContractorliquidateddamagesequivalentto5%ofthecontractvalueortheamounteq
uivalenttoSecurityDeposit/PerformanceBankGuarantee,whicheveris higher. 

3.
 TheBidderagreesandundertakestopaythesaidamountswithoutprotestordemursubjectonl
ytoconditionthatiftheBidder/ContractorcanproveandestablishthattheexclusionoftheBidderfrom
thetenderprocessortheterminationofthecontract afterthecontract 
awardhascausednodamageorlessdamagethantheamountoftheliquidateddamages,the 
Bidder/ContractorshallcompensatethePrincipalonlytothe extentofthedamageintheamount 
proved. 

Section5–Previoustransgression: 
 

1. TheBidder declaresthatnoprevioustransgressionsoccurredin thelast 3yearswith 
anyotherCompanyinanycountryconformingtotheTIapproachorwithanyother 
PublicSectorEnterpriseinIndiathatcouldjustifyhisexclusionfromthetenderprocess. 

2. IftheBiddermakesincorrectstatementonthissubject,hecanbedisqualifiedfromthetender 
processorthecontract,ifalreadyawarded,canbeterminatedforsuchreason. 
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Section6–Equaltreatmentofall Bidders/Contracts/Subcontractors: 
 

1. The Bidder/Contractor undertakes to demand from all subcontractors 
acommitmentinconformitywiththisIntegrityPact, andtosubmitittothePrincipal 
beforecontractsigning. 

2. ThePrincipalwillenter intoagreementswith 
identicalconditionsasthisonewithallBidders,Contractors andSubcontractors. 

3.
 ThePrincipalwilldisqualifyfromthetenderprocessallbidderswhodonotsignthisPactorviolat
eitsprovisions. 

 
Section7–CriminalchargesagainstviolatingBidders/Contractors/Subcontractors: 

 
IfthePrincipalobtainsknowledgeofconductofaBidder,ContractororSubcontractor,or ofan employee or a 
representative or an associate of a Bidder, Contractor or Subcontractor 
whichconstitutescorruption,orifthePrincipalhassubstantivesuspicioninthisregard,thePrincipalwillinform
theVigilanceOffice. 

 
Section8–
ExternalIndependentMonitor/Monitors(threeinnumberdependingonthesizeofthecontract)(tobede
cidedbytheChairpersonofthePrincipal): 

 
1. ThePrincipalappointscompetentandcredibleexternalindependentMonitorforthis Pact. 

ThetaskoftheMonitoristoreviewindependentlyandobjectively,whetherandto 
whatextentthepartiescomplywiththeobligationsunderthisagreement. 

2.
 TheMonitorisnotsubjectoinstructionsbytherepresentativesofthepartiesandperformshisfu
nctionsneutrallyandindependently.HereportstotheChairpersonof theBoardofthePrincipal. 

3. TheContractoracceptsthattheMonitorhastherighttoaccesswithoutrestrictiontoallProject 
documentation of the Principal including that provided by the 
Contractor.TheContractorwillalso granttheMonitor,upon hisrequestanddemonstrationofavalid 
interest,unrestrictedandunconditionalaccess tohisprojectdocumentation.The 
sameisapplicableto 
Subcontractors.TheMonitorisundercontractualobligationtotreattheinformation anddocuments 
oftheBidder/Contractor/Subcontractorwithconfidentiality. 

4. ThePrincipalwillprovidetotheMonitorsufficientinformationaboutallmeetingsamongtheparties 
relatedtotheProjectprovidedsuchmeetingscouldhave animpactonthecontractual 
relationsbetweenthePrincipalandtheContractor.ThepartiesoffertotheMonitor theoption 
toparticipateinsuchmeetings. 

5. AssoonastheMonitornotices,orbelievestonotice,aviolationofthisagreement,hewillso 
informtheManagementoftheprincipalandrequestthemanagementtodiscontinueorheal 
theviolation,ortotakeotherrelevantaction.TheMonitorcaninthisregardsubmit non-
bindingrecommendations.Beyondthis,theMonitorhasnorighttodemandfrompartiesthat 
they actinspecificmanner,refrainfromactionortolerate action. 

6. TheMonitorwillsubmitawrittenreporttotheChairpersonoftheBoardofthe 
Principalwithin8to10weeksfromthedateofreferenceorintimationtohimbythe’Principal’and,shou
ldtheoccasionarise,submit proposalsforcorrectingproblematicsituations. 

7.
 Monitorshallbeentitledtocompensationonthesametermsasbeingextendedto/providedto
OutsideExpertCommittee members/ChairmanasprevailingwithPrincipal. 

8. IftheMonitorhasreportedtotheChairpersonoftheBoardasubstantiatedsuspicionofan 
offenceunderrelevantAnti-CorruptionLawsofIndia,andtheChairpersonhasnot, 
withinreasonabletime,takenvisibleactiontoproceedagainstsuchoffenceorreportedittotheVigilan
ceOffice,theMonitormayalsotransmitthisinformation  
directlytotheCentralVigilanceCommissioner,GovernmentofIndia. 

9. Theword‘Monitor’wouldincludebothsingularand plural. 
Section9–PactDuration: 

 
ThisPactbeginswhenbothpartieshavelegallysignedit.Itexpiresforthe 

Contractor12monthsafterthelastpaymentundertherespectivecontract,and 
forallotherBidders6monthsafterthe contracthasbeen awarded. 

 
Ifanyclaimismade/lodgedduringthistime,thesameshallbebindingandcontinuetobevalid despite 

the lapse  of this pact as specifiedabove, unless it is discharged/determined 
byChairpersonofthePrincipal. 

 
66 



Section10–Otherprovisions: 
 

1. This agreementis subject to Indian Law. Place ofperformance and jurisdiction is the 
RegisteredOfficeofthePrincipali.e.Ranchi. 

 
2. Changesandsupplementsaswellasterminationnoticesneedtobemadeinwriting 

Sideagreementshavenotbeenmade. 
3. IftheContractorisapartnershiporaconsortium,thisagreementmustbesignedbyall partners 

orconsortiummembers. 
4. Shouldoneorseveralprovisionsofthisagreementturnouttobe invalid,the 

remainderofthisagreementremainsvalid. Inthis case,thepartieswill 
strivetocometoanagreementtotheiroriginalintentions. 

 
 
 

ForthePrincipal FortheBidder/Contractor 

Place...............................

 Witness1..........................D

ate................................ Witness2......................... 

 
 
 
 

(ApplicableforworksofestimatedvalueofoverRupeesFiveCroresonly). 
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Annexure–XI 
 

 
To 

CentralCoalfieldsLimited, 
DarbhangaHouse, 
Ranchi. 

 
DearSir, 

e-Payment 

 

Ref.:AUTHORISATION OF ALL OUR PAYMENT THROUGH ELECTRONIC  FUND 
TRANSFERSYSTEM/RTGS/CBS/INTRABANKTRANSFER. 

 
We,herebyauthorizeCentralCoalfieldsLimitedtomakeallourpaymentsagainst our 

bills,RefundofEarnestMoneydepositandsecuritydeposit,throughElectronicFund 
TransferSystem/RTGS/CBS/IntraBanktransfer.Thedetailsforfacilitatingthepayment 

aregivenbelow :– 

 
(TOBEFILLEDINCAPITALLETTERS) 

 
1 NAMEOFTHEBENEFICIARY  
2 ADDRESS(WITHPINCODE)  

3 TELEPHONENO.(WITHSTDCODE)  
4 BANKPARTICULARS  

1. BANKNAME  
2. BANKTELEPHONENO.(WITH 

STDCODE) 
 

3. BRANCHNAME  
4. BANKBRANCHCODE  
5. 

BRANCHADDRESS(WITHPINC
ODE) 

 

6. BANKFAXNO. (WITH STDCODE)  
7. 

9DIGITMICRCODEOFTHEBANKBR
ANCH 
(ENCLOSECOPYOFACANCELLED 

 

8. 11 DIGIT IFSCCODE 
OFBENEFICIARY 
BRANCHI 

 

9. BANKACCOUNTNUMBER  
10.BANKACCOUNTTYPE(TICK ONE)  

SAVING  
CURRENT  
LOAN  
CASHCREDIT  
OTHERS  
IF OTHERS,SPECIFY  
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5 PERMANENTACCOUNT 
NUMBER(PAN) 

 

6 E-MAILADDRESSFORINTIMATION 
REGARDING RELEASE OF PAYMENT 

 

7 CCLVENDOR CODE  
 

 

I/Weherebydeclarethattheparticularsgivenabovearecorrectandcomplete.If 
thetransaction is  delayed or credit is  not effected at all forreasons of incomplete or 
incorrectinformation,I/Wewouldnotholdthecompanyresponsible.Wealsoagreetobear 
thebankchanges,ifanyforenablingsuchtransfer. 

 

 
 
 
 

(AUTHORISEDSIGNATORY) 
Name– 

Date:  OfficialStamp– 

BANKCERTIFICATION 

It iscertified that  above mentioned  beneficiary  holds a bank  account No. 
 withourbranchandtheBankparticularsmentionedabovearecorrect. 

 

 
 
 
 

(AUTHORISEDSIGNATORY) 
AuthorisationNo. 
Name– 

Date: OfficialStamp– 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
CCL Press1626/07-08–20Padsof100Lvs. 
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Annexure–XII 
 
 
 

UNDERTAKING 
 

 
(Onlyforthosewhohavedownloadedtenderdocument) 

 
 
 
 

I,----------------------------------------------------,Proprietor/Partner/LegalAttorney/Accredited 

RepresentativeofM/S--------------------------------------------------,solemnlydeclarethat: 
 

 
1. I/WearesubmittingdownloadedtenderdocumentfortheWork----------------------------- 

---------------------------------------------------------------------------------------------------------- 

-----------againstTenderNoticeNo.------------------------------dtd---------------------- 

 
2. I/Weacceptthetenderdocumentsasavailableinthewebsiteandmy/ourtendershall be 

rejected,ifanytamperinginthetenderdocumentisfoundtobedoneatthetimeof openingoftender 
 
 
 
 
 

SignatureoftheTenderer 

 
Date 
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DECLARATION 
 
 
 
 

 
Wehavereadthetenderdocument andtheenclosedNITand

 understood all provisions and specifications in 

totality.All termsandconditionsareacceptableto us. We 

do nothaveanytermsandconditionsof ourown. 
 
 
 
 
 
 
 
 

Seal: 

 
Date : 

 
SignatureoftheTenderer 
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–:1:– 
 
 
 

PART–

IIOFTENDERDOCUMENTISSUEDETAI

LS 

Nameof work– 

 

 
 
 

TenderNoticeno.&date– 
 
 
Dateandtimeofsubmissionoftender– 
 
 
DateandtimeofopeningofPart–II–Tobeintimatedlatertoeligiblebidder. 

 
CostofTenderDocument– 

 

ISSUETO/SUBMITTEDBY: 

NAMEOFTENDERER : 
 POSTALADDRESS 
   

 
 
 

e-mailaddress 
Telephone No. 
MobileNo. 

 
 
 
 
 
 

 
                                                           For DY. G.M.(Civil) 

CCL,Hazaribag Area, Charhi 



–:2:– 

PRICE BID (PART  -  2) 

 

To, 

The Tender Committee (Civil), 

Hazaribagh Area, 

Charhi. 
 

Sub:- For the work of………………………………………………………………………………………….  

…………………………………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………………………. 

Ref:Tender Notice No: ………………………………………………………………….Dt: ……………. 

 

 

Dear Sir, 

 
    With reference to your above tender, we are quoting below our lowest rate, for the 

subject work, after inspection of site and thorough study of the terms & conditions of 

contract. 

 

 

Particulars       Amount 

 

 

EstimatedCost of the work         : Rs:   

 

Quoted Rate of the work (in figures)      : 

 

 

Quoted  Rate of the work (in words)      : 

 

 

 

Quoted Amount of the work.          : 

 

 

 

 

 

                     Signature Of the tenderer 

        With Seal. 

 


